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SPECIFIC PROCUREMENT NOTICE 
 

 
MINISTRY OF AGRICULTURE AND LIVESTOCK DEVELOPMENT 

STATE DEPARTMENT FOR AGRICULTURE 

 

Development of Agriculture Technology Innovation Centres (DATIC) 

 

ADVERTISEMENT 

 

Date: 29TH April, 2025 
 

DRILLING AND EQUIPPING OF ALMANDU IRRIGATION FARM SOLAR 

POWERED BOREHOLE IN WAJIR WEST CONSTITUENCY, WAJIR COUNTY 

 
1. The Ministry of Agriculture and Livestock Development has received funds from the 

Government of Kenya and intends to utilize the same towards development of infrastructure 

under Development of Agriculture Technology Innovation Centres (DATIC)  

2. The Ministry of Agriculture and Livestock Development now invites sealed tenders from 

eligible tenderers for the works as shown in the table below: 

 

Table 1: Tenders 
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S/No. Tender No. Tender Description 
Bid Security 

(Kes) 

1.  
MOALD/SDA/ENG/ 

DATIC/22/2024-25 

Drilling and Equipping of Kapsoo 

Primary School solar powered 

irrigation bore hole in 

Chepalungu Constituency,  Bomet 

300,000 

2.  

MOALD/SDA/ENG/ 

DATIC/23/2024-25 
Drilling and Equipping of 

Almandu irrigation farm solar 

powered irrigation bore hole in 

Wajir West constituency, Wajir 

County.  

300,000 

3.  

MOALD/SDA/ENG/ 

DATIC/24/2024-25 
Drilling and Chemwabul Primary 

School Solar Powered irrigation 

Borehole in Keiyo south 

Constituency, Elgeyo Marakwet 

County. 

300,000 

4.  

MOALD/SDA/ENG/ 

DATIC/25/2024-25 
Rehabilitation of Kimugul 

irrigation water pan Phase 1 in 

Njoro Constituency, Nakuru 

County. 

300,000 

5.  

MOALD/SDA/ENG/ 

DATIC/26/2024-25 
Drilling and equipping of 

Chesilyot girls Secondary School 

irrigation Borehole Sotik 

Constituency, Kericho County 

300,000 

6.  

MOALD/SDA/ENG/ 

DATIC/27/2024-25 
Drilling and equipping of Kipriria 

Primary School Solar Powered 

irrigation Borehole in Keiyo 

South, Elgeyo Marakwet County. 

300,000 

7.  

MOALD/SDA/ENG/ 

DATIC/28/2024-25 
Desilting and Rehabilitation of 

Kalyet irrigation  Dam phase 1 

Kipkelion west Constituency 

Kericho County 

300,000 

8.  

MOALD/SDA/ENG/ 

DATIC/29/2024-25 
Drilling and equipping of 

Chepngaina Primary School Solar 

Powered irrigation Borehole in 

Bomet Central, Bomet County. 

300,000 

9.  

MOALD/SDA/ENG/ 

DATIC/30/2024-25 
Rehabilitation of Kibisorwet 

irrigation water Pan phase 1 in 

Emmuria Dikir Constituency, 

Narok County 

300,000 
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10.  

MOALD/SDA/ENG/ 

DATIC/31/2024-25 
Rehabilitation of Kapkiyai 

irrigation Water Pan phase 1 in 

Emmuria Dikir Constituency, 

Narok County 

300,000 

11.  MOALD/SDA/ENG/ 

DAC/14/2024-25 

Construction of Ngoina road 

market shade, Bureti Constituency 

Kericho County. 

300,000 

 
3. Interested eligible tenderers may obtain further information from the Office of the 

Engineering Secretary, State Department for Agriculture, Kilimo House, 5th Floor, 

Room 5-4B, Cathedral Road, P.O. Box 30028 00100, and Nairobi. 

4. A complete set of tendering documents may be downloaded from the Ministry’s 

Website www.kilimo.go.ke. 

5. The provisions in the Instructions to Tenderers and in the General Conditions of 

Contract are the provisions of the Public Procurement and Asset Disposal Act, 

2015 for Procurement of Works. 

6. Tenders should be clearly marked as detailed in Table 1 (Tender Description and 

Tender No.)  and deposited at State Department for Agriculture Tender Box, 

situated at the Ground Floor, Kilimo House, Cathedral Road or posted to: 

Principal Secretary 

State Department for Agriculture 

Ministry of Agriculture and Livestock Development 

Kilimo House, Cathedral Road 

P. O. Box 30028 - 00100 

NAIROBI 

7. All tenders should be received on or before Tuesday, 20th May, 2025 at 11.00am 

Local Time and MUST be accompanied by a BID GUARANTEE as indicated in 

the table above. 

8. Bulky Tender documents that cannot fit in the tender box should be dropped at the 

Head: Supply Chain Management Office at Kilimo House, 4th Floor Room 4-2B. 

9. Tenders will be opened in the presence of tenderers’ representatives at 11.00am on 

Tuesday, 20th May, 2025 at the Kilimo House, ASCU, Boardroom, Ministry of 

http://www.kilimo.go.ke/
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Agriculture and Livestock Development Head Office, Cathedral Road, 

Nairobi, Kenya. 

 

Head: Supply Chain Management Unit 
State Department for Agriculture 
 

For: PRINCIPAL SECRETARY
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PART 1:   TENDERING PROCEDURES 

Section I.  Instructions to Tenderers (ITT) 

This Section provides relevant information to help Tenderers prepare 

their Tender. Information is also provided on the submission, 

opening, and evaluation of Tender and on the award of Contracts. 

Section II.  Tender Data Sheet (TDS) 

This Section consists of provisions that are specific to each 

procurement and that supplement the information or requirements 

included in Section I, Instructions to Tenderers. 

Section III.  Evaluation and Qualification Criteria 

This Section contains the criteria for evaluation of the Tenders and 

the qualifications of the Tenderer to perform the contract. 

Section IV.  Tendering Forms 

This Section contains the forms which are to be completed by the 

Tenderer and submitted as part of the Tender 

PART 2:  EMPLOYER’S REQUIREMENTS 

Section V.  Requirements 

This Section contains the Specification, the Drawings, and 

supplementary information that describe the Works to be procured. 

PART 3: CONDITIONS OF CONTRACT AND CONTRACT FORMS 

Section VI.  General Conditions (GC) 

This Section contains the general clauses to be applied in the 

contract. 
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Section VII.  Particular Conditions (PC) 

This Section consists of Contract Data and Specific Provisions which 

contains clauses specific to each contract. The contents of this 

Section supplement the General Conditions and shall be prepared by 

the Employer. 

Section VIII. Contract Forms 

This Section contains forms which, once completed, will form part of 

the Contract. The forms for Performance Security when 

required, shall only be completed by the successful Tenderer after 

contract award. 
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1.1 Section I. Instructions to Tenderers 

A General Provisions 

1 Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites 

tenders for Works Contract as described in the tender documents. The name, 

identification, and number of lots (contracts) of this Tender Document are specified 

in the TDS. 

 

2 Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public 

Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in 

corruption”. The tender submitted by a person shall include a declaration that the 

person shall not engage in any corrupt or fraudulent practice and a declaration that 

the person or his or her sub-contractors are not debarred from participating in public 

procurement proceedings. 

 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 

2010, regarding collusive practices in contracting. Any tenderer found to have 

engaged in collusive conduct shall be disqualified and criminal and/or civil sanctions 

may be imposed. To this effect, Tenders shall be required to complete and sign the 

“Certificate of Independent Tender Determination” annexed to the Form of Tender. 

 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process 

require that the firms or their Affiliates competing for a specific assignment do not 

derive a competitive advantage from having provided consulting services related to 

this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 

make available to all the firms together with this tender document all information that 

would in that respect give such firm any unfair competitive advantage over competing 

firms. 
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2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process 

require that the Firms or their Affiliates competing for a specific assignment do not 

derive a competitive advantage from having provided consulting services related to 

this tender being tendered for. The Procuring Entity shall indicate in the TDS firms (if 

any) that provided consulting services for the contract being tendered for. The 

Procuring Entity shall check whether the owners or controllers of the Tenderer are 

same as those that provided consulting services. The Procuring Entity shall, upon 

request, make available to any tenderer information that would give such firm unfair 

competitive advantage over competing firms. 

 

3 Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or 

institution subject to ITT 3.7 or any combination of such entities in the form of a joint 

venture (JV) under an existing agreement or with the intent to enter into such an 

agreement supported by a letter of intent. Public employees and their close relatives 

(spouses, children, brothers, sisters and uncles and aunts) are not eligible to 

participate in the tender. In the case of a joint venture, all members shall be jointly 

and severally liable for the execution of the entire Contract in accordance with the 

Contract terms. The JV shall nominate a Representative who shall have the authority 

to conduct all business for and on behalf of any and all the members of the JV during 

the tendering process and, in the event the JV is awarded the Contract, during 

contract execution. The maximum number of JV members shall be specified in the 

TDS. 

 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. 

Child, Parent, Brother or Sister of a Spouse, their business associates or agents and 

firms/organizations in which they have a substantial or controlling interest shall not 

be eligible to tender or be awarded a contract. Public Officers are also not allowed to 

participate in any procurement proceedings. 

 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict 

of interest shall be disqualified. A tenderer may be considered to have a conflict of 

interest for the purpose of this tendering process, if the tenderer: 

 

a) Directly or indirectly controls, is controlled by or is under common control 

with another tenderer; or 

b) Receives or has received any direct or indirect subsidy from another 
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tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third 

parties, that puts it in a position to influence the tender of another tenderer, 

or influence the decisions of the Procuring Entity regarding this tendering 

process; or 

e) Any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the works that are the subject of the 

tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the 

Procuring Entity as Engineer for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from 

or directly related to consulting services for the preparation or 

implementation of the contract specified in this Tender Document or 

h) Has a close business or family relationship with a professional staff of the 

Procuring Entity who: 

i) are directly or indirectly involved in the preparation of the Tender 

document or specifications of the Contract, and/or the Tender 

evaluation process of such contract; or 

ii) Would be involved in the implementation or supervision of such 

Contract unless the conflict stemming from such relationship has 

been resolved in a manner acceptable to the Procuring Entity 

throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or 

fraudulent practice. A tenderer that is proven to have been involved any of these 

practices shall be automatically disqualified. 

 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than 

one Tender, except for permitted alternative tenders. This includes participation as a 

subcontractor in other Tenders. Such participation shall result in the disqualification 

of all Tenders in which the firm is involved. A firm that is not a tenderer or a JV 

member may participate as a subcontractor in more than one tender. Members of a 

joint venture may not also make an individual tender, be a subcontractor in a separate 

tender or be part of another joint venture for the purposes of the same Tender. 
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3.6 A Tenderer may have the nationality of any country, subject to the restrictions 

pursuant to ITT 4.8.A Tenderer shall be deemed to have the nationality of a country 

if the Tenderer is constituted, incorporated or registered in and operates in conformity 

with the provisions of the laws of that country, as evidenced by its articles of 

incorporation (or equivalent documents of constitution or association) and its 

registration documents, as the case may be. This criterion also shall apply to the 

determination of the nationality of proposed subcontractors or sub- consultants for 

any part of the Contract including related Services. 

 

3.7 Tenderer that has been debarred from participating in public procurement shall be 

ineligible to tender or be awarded a contract. The list of debarred firms and individuals 

is available from the website of PPRA www.ppra.go.ke. 

 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete 

and be awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal 

public entity of the state Government and/or public administration, (ii) financially 

autonomous and not receiving any significant subsidies or budget support from any 

public entity or Government, and (iii) operating under commercial law and vested with 

legal rights and liabilities similar to any commercial enterprise to enable it compete 

with firms in the private sector on an equal basis. 

 

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of 

law or official regulations, Kenya prohibits commercial relations with that country, or 

(b) by an act of compliance with a decision of the United Nations Security Council 

taken under Chapter VII of the Charter of the United Nations, Kenya prohibits any 

import of goods or contracting of works or services from that country, or any 

payments to any country, person, or entity in that country. A tenderer shall provide 

such documentary evidence of eligibility satisfactory to the Procuring Entity, as the 

Procuring Entity shall reasonably request. 

 

http://www.ppra.go.ke/
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3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract 

inputs (in supplies, subcontracts and labor) from national suppliers and contractors. 

To this end, a foreign tenderer shall provide in its tender documentary evidence that 

this requirement is met. Foreign tenderers not meeting this criterion will be 

automatically disqualified. Information required to enable the Procuring Entity 

determine if this condition is met shall be provided in for this purpose is be provided 

in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign 

tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in 

Kenya and has less than 51 percent ownership by Kenyan Citizens. JVs are considered 

as foreign tenderers if the individual member firms are not registered in Kenya or if 

are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. 

The JV shall not subcontract to foreign firms more than 10 percent of the contract 

price, excluding provisional sums. 

 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 

contractors be registered with the National Construction Authority and be issued with 

a Registration Certificate before they can undertake any construction works in Kenya. 

Registration shall not be a condition for tender, but it shall be a condition of contract 

award and signature. A selected tenderer shall be given opportunity to register before 

such award and signature of contract. Application for registration with National 

Construction Authority may be accessed from the website www.nca.go.ke. 

 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 

undertakings which may prevent, distort or lessen competition in provision of services 

are prohibited unless they are exempt in accordance with the provisions of Section 25 

of the Competition Act, 2010. JVs will be required to seek for exemption from the 

Competition Authority. Exemption shall not be a condition for tender, but it shall be a 

condition of contract award and signature. A JV tenderer shall be given opportunity 

to seek such exemption as a condition of award and signature of contract. Application 

for exemption from the Competition Authority of Kenya may be accessed from the 

website www.cak.go.ke 

 

http://www.nca.go.ke/
http://www.cak.go.ke/
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3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by 

producing a valid tax clearance certificate or tax exemption certificate issued by the 

Kenya Revenue Authority. 

 

4 Eligible Goods, Equipment, and Services 

 

4.1 Goods, equipment and services to be supplied under the Contract may have their 

origin in any country that is not eligible under ITT 3.9. At the Procuring Entity's 

request, Tenderers may be required to provide evidence of the origin of Goods, 

equipment and services. 

 

4.2 Any goods, works and production processes with characteristics that have been 

declared by the relevant national environmental protection agency or by other 

competent authority as harmful to human beings and to the environment shall not be 

eligible for procurement. 

 

5 Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of 

his/her tender, and the Procuring Entity will in no case be responsible or liable for 

those costs. 

 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and 

examine the Site of the Works and its surroundings, and obtain all information that 

may be necessary for preparing the tender and entering into a contract for 

construction of the Works. The costs of visiting the Site shall be at the tenderer's own 

expense. 

 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the 

Procuring Entity to enter upon its premises and lands for the purpose of such visit. 

The Tenderer shall indemnify the Procuring Entity against all liability arising from 

death or personal injury, loss of or damage to property, and any other losses and 

expenses incurred as a result of the inspection. 
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5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including charts, 

as necessary or required. 

B Contents of Tender Documents 

6 Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections 

specified below, and which should be read in conjunction with any Addenda issued in 

accordance with ITT 8. 

PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of 

the Contract documents. 

 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not 

responsible for the completeness of the Tender document, responses to requests for 

clarification, the minutes of the pre-Tender meeting (if any), or Addenda to the Tender 

document in accordance with ITT 8. In case of any contradiction, documents obtained 

directly from the Procuring Entity shall prevail. 

 

The Tenderer is expected to examine all instructions, forms, terms, and specifications 

in the Tender Document and to furnish with its Tender all information and 

documentation as is required by the Tender document. 
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7 Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the Site of the Required Services and its surroundings and obtain 

all information that may be necessary for preparing the Tender and entering into a 

contract for the Services. The costs of visiting the Site shall be at the Tenderer's own 

expense. 

 

8 Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, 

when and where. The Procuring Entity shall also specify in the TDS if a pre-arranged 

pretender site visit will be held and when. The Tenderer's designated representative 

is invited to attend a pre-arranged pretender visit of the site of the works. The purpose 

of the meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. 

 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring 

Entity not later than the period specified in the TDS before the meeting. 

 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the 

site of the works, if applicable, including the text of the questions asked by Tenderers 

and the responses given, together with any responses prepared after the meeting, 

will be transmitted promptly to all Tenderers who have acquired the Tender 

Documents in accordance with ITT 6.3. Minutes shall not identify the source of the 

questions asked. 

 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of 

the pre-Tender meeting and the pre-arranged pretender visit of the site of the works 

at the web page identified in the TDS. Any modification to the Tender Documents that 

may become necessary as a result of the pre-tender meeting and the pre-arranged 

pretender site visit, shall be made by the Procuring Entity exclusively through the 

issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-

Tender meeting. Nonattendance at the pre-Tender meeting will not be a cause for 

disqualification of a Tenderer. 
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9 Clarification and amendments of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the 

Procuring Entity in writing at the Procuring Entity's address specified in the TDS or 

raise its enquiries during the pre-Tender meeting and the pre- arranged pretender 

visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring 

Entity will respond in writing to any request for clarification, provided that such 

request is received no later than the period specified in the TDS prior to the deadline 

for submission of tenders. The Procuring Entity shall forward copies of its response to 

all tenderers who have acquired the Tender Documents in accordance with ITT 6.3, 

including a description of the inquiry but without identifying its source. If specified in 

the TDS, the Procuring Entity shall also promptly publish its response at the web page 

identified in the TDS. Should the clarification result in changes to the essential 

elements of the Tender Documents, the Procuring Entity shall amend the Tender 

Documents appropriately following the procedure under ITT 8.4. 

 

10 Amendment of Tendering Document 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may 

amend the Tendering document by issuing addenda. 

 

10.2 Any addendum issued shall be part of the tendering document and shall be 

communicated in writing to all who have obtained the tendering document from the 

Procuring Entity in accordance with ITT 6.3. The Procuring Entity shall also promptly 

publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4. 

 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into 

account in preparing their Tenders, the Procuring Entity shall extend, as necessary, 

the deadline for submission of Tenders, in accordance with ITT 25.2 below. 

 

C Preparation of Tenders 

11 Cost of Tendering 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of 

its Tender, and the Procuring Entity shall not be responsible or liable for those costs, 

regardless of the conduct or outcome of the tendering process. 
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12 Language of Tender 

12.1 The Tender, as well as all correspondence and documents relating to the tender 

exchanged by the tenderer and the Procuring Entity, shall be written in the English 

Language. Supporting documents and printed literature that are part of the Tender 

may be in another language provided they are accompanied by an accurate and 

notarized translation of the relevant passages into the English Language, in which 

case, for purposes of interpretation of the Tender, such translation shall govern. 

 

13 Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 
b) Schedules including priced Bill of Quantities, completed in accordance with 

ITT 14 and ITT 16; 
c) Tender Security or Tender-Securing Declaration, in accordance with ITT 

21.1; 
d) Alternative Tender, if permissible, in accordance with ITT 15; 
e) Authorization: written confirmation authorizing the signatory of the Tender 

to commit the Tenderer, in accordance with ITT 22.3; 
f) Qualifications: documentary evidence in accordance with ITT 

19establishing the Tenderer's qualifications to perform the Contract if its 
Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 
h) Any other document required in the TDS. 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall 

include a copy of the Joint Venture Agreement entered into by all members. 

Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of 

a successful Tender shall be signed by all members and submitted with the Tender, 

together with a copy of the proposed Agreement. The Tenderer shall chronologically 

serialize pages of all tender documents submitted. 

 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and 

gratuities, if any, paid or to be paid to agents or any other party relating to this 

Tender. 
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14 Form of Tender and Schedules 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared 

using the relevant forms furnished in Section IV, Tendering Forms. The forms must 

be completed without any alterations to the text, and no substitutes shall be accepted 

except as provided under ITT 20.3. All blank spaces shall be filled in with the 

information requested. 

15 Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

15.2 When alternative times for completion are explicitly invited, a statement to that effect 

will be included in the TDS, and the method of evaluating different alternative times 

for completion will be described in Section III, Evaluation and Qualification Criteria. 

 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical 

alternatives to the requirements of the Tender Documents must first price the 

Procuring Entity's design as described in the Tender Documents and shall further 

provide all information necessary for a complete evaluation of the alternative by the 

Procuring Entity, including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and other relevant 

details. Only the technical alternatives, if any, of the Tenderer with the Winning 

Tender conforming to the basic technical requirements shall be considered by the 

Procuring Entity. When specified in the TDS, Tenderers are permitted to submit 

alternative technical solutions for specified parts of the Works, and such parts will be 

identified in the TDS, as will the method for their evaluating, and described in Section 

VII, Works' Requirements. 

 

16 Tender Prices and Discounts 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in 

the Form of Tender and in the Bill of Quantities shall conform to the requirements 

specified below. 
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16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities. Items against which no rate or price is entered by the Tenderer shall 

be deemed covered by the rates for other items in the Bill of Quantities and will not 

be paid for separately by the Procuring Entity. An item not listed in the priced Bill of 

Quantities shall be assumed to be not included in the Tender, and provided that the 

Tender is determined substantially responsive notwithstanding this omission, the 

average price of the item quoted by substantially responsive Tenderers will be added 

to the Tender price and the equivalent total cost of the Tender so determined will be 

used for price comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be 

the total price of the Tender, including any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in 

the Form of Tender, in accordance with ITT 14.1. 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or 

are not subject to adjustment during the performance of the Contract in accordance 

with the provisions of the Conditions of Contract, except in cases where the contract 

is subject to fluctuations and adjustments, not fixed price. In such a case, the 

Tenderer shall furnish the indices and weightings for the price adjustment formulae 

in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer 

to justify its proposed indices and weightings. 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination 

of lots (packages), tenderers wishing to offer discounts for the award of more than 

one Contract shall specify in their Tender the price reductions applicable to each 

package, or alternatively, to individual Contracts within the package. Discounts shall 

be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) 

are opened at the same time. 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or 

for any other cause, as of the date 30 days prior to the deadline for submission of 

Tenders, shall be included in the rates and prices and the total Tender Price submitted 

by the Tenderer. 

17 Currencies of Tender and Payment 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall 

be quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A 

Tenderer expecting to incur expenditures in other currencies for inputs to the Works 

supplied from outside Kenya shall device own ways of getting foreign currency to 

meet those expenditures 
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18 Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal including a statement of work 

methods, equipment, personnel, schedule and any other information as stipulated in 

Section IV, Tender Forms, in sufficient detail to demonstrate the adequacy of the 

Tenderer's proposal to meet the work's requirements and the completion time. 

19 Documents Establishing the Eligibility and Qualifications of the Tenderer 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, 

to establish Tenderer's eligibility in accordance with ITT 4. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 

qualifications to perform the Contract the Tenderer shall provide the information 

requested in the corresponding information sheets included in Section IV, Tender 

Forms. 

19.3  A margin of preference will not be allowed. Preference and reservations will be 

allowed, individually or in joint ventures. Applying for eligibility for Preference and 

reservations shall supply all information required to satisfy the criteria for eligibility 

specified in accordance with ITT 33.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such 

information, including details of ownership, as shall be required to determine whether, 

according to the classification established by the Procuring Entity, a contractor or 

group of contractors qualifies for a margin of preference. Further the information will 

enable the Procuring Entity identify any actual or potential conflict of interest in 

relation to the procurement and/or contract management processes, or a possibility 

of collusion between tenderers, and thereby help to prevent any corrupt influence in 

relation to the procurement process or contract management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to 

confidentiality which a tenderer may have. There can be no circumstances in which it 

would be justified for a tenderer to keep information relating to its ownership and 

control confidential where it is tendering to undertake public sector work and receive 

public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity 

as a justification for a Tenderer's failure to disclose, or failure to provide required 

information on its ownership and control. 
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19.6 The Tenderer shall provide further documentary proof, information or authorizations 

that the Procuring Entity may request in relation to ownership and control which 

information on any changes to the information which was provided by the tenderer 

under ITT 6.3. The obligations to require this information shall continue for the 

duration of the procurement process and contract performance and after completion 

of the contract, if any change to the information previously provided may reveal a 

conflict of interest in relation to the award or management of the contract. 

19.7 All information provided by the tenderer pursuant to these requirements must be 

complete, current and accurate as at the date of provision to the Procuring Entity. In 

submitting the information required pursuant to these requirements, the Tenderer 

shall warrant that the information submitted is complete, current and accurate as at 

the date of submission to the Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tender 

will be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable 

steps, to verify to a reasonable degree the information submitted by a tenderer 

pursuant to these requirements, then the tender will be rejected. 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained 

by the Procuring Entity (whether through its own enquiries, through notification by 

the public or otherwise), shows any conflict of interest which could materially and 

improperly benefit the tenderer in relation to the procurement or contract 

management process, then: 

i) if the procurement process is still ongoing, the tenderer will be disqualified 
from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will 
be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities 
for investigation of whether the tenderer or any other persons have 
committed any criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, 

inaccurate or out-of-date, or attempts to obstruct the verification process, then the 

consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable 

satisfaction of the Procuring Entity that any such act was not material, or was due to 

genuine error which was not attributable to the intentional act, negligence or 

recklessness of the tenderer. 
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20 Period of Validity of Tenders 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The 

Tender Validity period starts from the date fixed for the Tender submission deadline 

(as prescribed by the Procuring Entity in accordance with ITT 24). A Tender valid for 

a shorter period shall be rejected by the Procuring Entity as non-responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 

Procuring Entity may request Tenderers to extend the period of validity of their 

Tenders. The request and the responses shall be made in writing. If a Tender Security 

is requested in accordance with ITT 21.1, it shall also be extended for thirty (30) days 

beyond the deadline of the extended validity period. A Tenderer may refuse the 

request without forfeiting its Tender security. A Tenderer granting the request shall 

not be required or permitted to modify its Tender, except as provided in ITT 20.3. 

20.3 If the award is delayed by a period exceeding the number of days to be specified in 

the TDS days beyond the expiry of the initial tender validity period, the Contract price 

shall be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender 
price adjusted by the factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or 
in any case, tender evaluation shall be based on the tender price without 
taking into consideration the applicable correction from those indicated 
above. 

21 Tender Security 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration 

or a Tender Security as specified in the TDS, in original form and, in the case of a 

Tender Security, in the amount and currency specified in the TDS.  A Tender-Securing 

Declaration shall use the form included in Section IV, Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a 

demand guarantee in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); 
or 

b) an irrevocable letter of credit; 
c) a Banker's cheque issued by a reputable commercial bank; or 
d) another security specified in the TDS, 
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21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the 

issuing bank shall have a correspondent bank located in Kenya to make it enforceable. 

The Tender Security shall be valid for thirty (30) days beyond the original validity 

period of the Tender, or beyond any period of extension if requested under ITT 20.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, 

any Tender not accompanied by a substantially responsive Tender Security or Tender-

Securing Declaration shall be rejected by the Procuring Entity as non-responsive. 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of 

unsuccessful Tenderers shall be returned as promptly as possible upon the successful 

Tenderer's signing the Contract and furnishing the Performance Security and any 

other documents required in the TDS. The Procuring Entity shall also promptly return 

the tender security to the tenderers where the procurement proceedings are 

terminated, all tenders were determined nonresponsive or a bidder declines to extend 

tender validity period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as 

possible once the successful Tenderer has signed the Contract and furnished the 

required Performance Security, and any other documents required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity 

specified by the Tenderer on the Form of Tender, or any extension thereto 

provided by the Tenderer; or 

b) if the successful Tenderer fails to: 

c) sign the Contract in accordance with ITT 50; or 

d) furnish a Performance Security and if required in the TDS, and any other 

documents required in the TDS. 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend 

to the PPRA that PPRA debars the Tenderer from participating in public procurement 

as provided in the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name 

of the JV that submits the Tender. If the JV has not been legally constituted into a 

legally enforceable JV at the time of tendering, the Tender Security or the Tender-

Securing Declaration shall be in the names of all future members as named in the 

letter of intent referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 
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22 Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as 

described in ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted 

in accordance with ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the 

Tenderer shall submit copies of the Tender, in the number specified in the TDS and 

clearly mark them “COPY.” In the event of any discrepancy between the original and 

the copies, the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 

confidential to their business. This may include proprietary information, trade secrets, 

or commercial or financially sensitive information. 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and 

shall be signed by a person duly authorized to sign on behalf of the Tenderer. This 

authorization shall consist of a written confirmation as specified in the TDS and shall 

be attached to the Tender. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All pages of the Tender 

where entries or amendments have been made shall be signed or initialed by the 

person signing the Tender. 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized 

representative of the JV on behalf of the JV, and to be legally binding on all the 

members as evidenced by a power of attorney signed by their legally authorized 

representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or 

initialed by the person signing the Tender. 

D Submission and Opening of Tenders 

23 Sealing and Marking of Tenders 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer 

may use an envelope, package or container. The Tenderer shall deliver the Tender in 

a single sealed envelope, or in a single sealed package, or in a single sealed container 

bearing the name and Reference number of the Tender, addressed to the Procuring 

Entity and a warning not to open before the time and date for Tender opening date. 

Within the single envelope, package or container, the Tenderer shall place the 

following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents 

comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required 
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copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if 

relevant: 

i. in an envelope or package or container marked “ORIGINAL –

ALTERNATIVE TENDER”, the alternative Tender; and 

ii. in the envelope or package or container marked “COPIES- 

ALTERNATIVE TENDER”, all required copies of the alternative 

Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

23.2 If an envelope or package or container is not sealed and marked as required, the 

Procuring Entity will assume no responsibility for the misplacement or premature 

opening of the Tender. Tenders that are misplaced or opened prematurely will not be 

accepted. 

24 Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS 

and no later than the date and time also specified in the TDS. When so specified in 

the TDS, Tenderers shall have the option of submitting their Tenders electronically. 

Tenderers submitting Tenders electronically shall follow the electronic Tender 

submission procedures specified in the TDS. 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of 

Tenders by amending the Tender Documents in accordance with ITT 8, in which case 

all rights and obligations of the Procuring Entity and Tenderers previously subject to 

the deadline shall thereafter be subject to the deadline as extended. 

 

25 Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for 

submission of tenders, in accordance with ITT 24. Any Tender received by the 

Procuring Entity after the deadline for submission of Tenders shall be declared late, 

rejected, and returned unopened to the Tenderer. 
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26 Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted 

by sending a written notice, duly signed by an authorized representative, and shall 

include a copy of the authorization in accordance with ITT 22.3, (except that 

withdrawal notices do not require copies). The corresponding substitution or 

modification of the Tender must accompany the respective written notice. All notices 

must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that 

withdrawals notices do not require copies), and in addition, the respective 

envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 

“MODIFICATION;” and 

b) Received by the Procuring Entity prior to the deadline prescribed for submission 

of Tenders, in accordance with ITT 24. 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned 

unopened to the Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the 

deadline for submission of Tenders and the expiration of the period of Tender validity 

specified by the Tenderer on the Form of Tender or any extension thereof. 

27 Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly 

open and read out all Tenders received by the deadline, at the date, time and place 

specified in the TDS, in the presence of Tenderers' designated representatives who 

chooses to attend. Any specific electronic Tender opening procedures required if 

electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified in 

the TDS. 

 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelopes with the corresponding Tender shall not be opened, but returned to the 

Tenderer. No Tender withdrawal shall be permitted unless the corresponding 

withdrawal notice contains a valid authorization to request the withdrawal and is read 

out at Tender opening. 
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27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and 

exchanged with the corresponding Tender being substituted, and the substituted 

Tender shall not be opened, but returned to the Tenderer. No Tender substitution 

shall be permitted unless the corresponding substitution notice contains a valid 

authorization to request the substitution and is read out at Tender opening. 

 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the 

corresponding modification notice contains a valid authorization to request the 

modification and is read out at Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name 

of the Tenderer and whether there is a modification; the total Tender Price, per lot 

(contract) if applicable, including any discounts and alternative Tenders; the presence 

or absence of a Tender Security or Tender-Securing Declaration, if required; and any 

other details as the Procuring Entity may consider appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at 

Tender opening shall be considered further for evaluation. The Form of Tender and 

pages of the Bills of Quantities are to be initialed by the members of the tender 

opening committee attending the opening. The number of representatives of the 

Procuring Entity to sign shall be specified in the TDS. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any 

Tender nor reject any Tender (except for late Tenders, in accordance with ITT 25.1). 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, 

as a minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, 

or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) The presence or absence of a Tender Security, if one was required. 

e) Number of pages of each tender document submitted. 

27.9 The Tenderers' representatives who are present shall be requested to sign the 

minutes. The omission of a Tenderer's signature on the minutes shall not invalidate 

the contents and effect of the minutes. A copy of the tender opening register shall be 

distributed to all Tenderers upon request. 
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E Evaluation and Comparison of Tenders 

28 Confidentiality 

28.1 Information relating to the evaluation of Tenders and recommendation of contract 

award shall not be disclosed to Tenderers or any other persons not officially concerned 

with the Tender process until information on Intention to Award the Contract is 

transmitted to all Tenderers in accordance with ITT 46. 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the 

Tenders or Contract award decisions may result in the rejection of its tender. 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract 

award, if a tenderer wishes to contact the Procuring Entity on any matter related to 

the tendering process, it shall do so in writing. 

29 Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and 

qualification of the tenderers, the Procuring Entity may, at its discretion, ask any 

tenderer for a clarification of its tender, given a reasonable time for a response. Any 

clarification submitted by a tenderer that is not in response to a request by the 

Procuring Entity shall not be considered. The Procuring Entity's request for clarification 

and the response shall be in writing. No change, including any voluntary increase or 

decrease, in the prices or substance of the tender shall be sought, offered, or 

permitted, except to confirm the correction of arithmetic errors discovered by the 

Procuring Entity in the evaluation of the tenders, in accordance with ITT 33. 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in 

the Procuring Entity's request for clarification, its Tender may be rejected. 

30 Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender 

document; 

b)  “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirements specified in the tender 

document; and 

c) “Omission” is the failure to submit part or all of the information or 

documentation required in the Tender document. 
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31 Determination of Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on 

the contents of the tender itself, as defined in ITT 13. 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender 

document without material deviation, reservation, or omission. A material 

deviation, reservation, or omission is one that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the 

Works specified in the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the 

Procuring Entity's rights or the tenderer's obligations under the proposed 

contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers 

presenting substantially responsive tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 

accordance with ITT 18, to confirm that all requirements of Section VII, Works' 

Requirements have been met without any material deviation, reservation or omission. 

31.4 If a tender is not substantially responsive to the requirements of the tender document, 

it shall be rejected by the Procuring Entity and may not subsequently be made 

responsive by correction of the material deviation, reservation, or omission. 

32 Non-material non-conformities 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any 

non-conformities in the tender. 

 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request 

that the tenderer submit the necessary information or documentation, within a 

reasonable period, to rectify nonmaterial non-conformities in the tender related to 

documentation requirements. Requesting information or documentation on such non- 

conformities shall not be related to any aspect of the price of the tender. Failure of 

the tenderer to comply with the request may result in the rejection of its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 

quantifiable nonmaterial non-conformities related to the Tender Price. To this effect, 

the Tender Price shall be adjusted, for comparison purposes only, to reflect the price 

of a missing or non-conforming item or component in the manner specified in the 

TDS. 
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33 Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute 

and final and shall not be the subject of correction, adjustment or amendment in any 

way by any person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle 

errors on the following basis: 

a) Any error detected if considered a major deviation that affects the 

substance of the tender, shall lead to disqualification of the tender as non-

responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit 

price, quantity, and subtotal and total bid price shall be considered as a 

major deviation that affects the substance of the tender and shall lead to 

disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words 

shall prevail 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of 

a ward. 

34 Currency provisions 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other 

than in Kenya shillings will be determined non-responsive and rejected. 

 

35 Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 

35.2 Where it is intended to reserve the contract to specific groups under Small and 

Medium Enterprises, or enterprise of women, youth and/or persons living with 

disability, who are appropriately registered as such by the authority to be specified in 

the TDS, a procuring entity shall ensure that the invitation to tender specifically 

indicates that only businesses/firms belonging to those specified groups are the only 

ones eligible to tender. Otherwise if no so stated, the invitation will be open to all 

tenderers. 
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36 Nominated Subcontractors 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute 

any specific elements of the Works by subcontractors selected in advance by the 

Procuring Entity. 

 

36.2 Tenderers may propose subcontracting up to the percentage of total value of 

contracts or the volume of works as specified in the TDS. Subcontractors proposed by 

the Tenderer shall be fully qualified for their parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the 

Works unless their specialized parts of the Works were previously designated by the 

Procuring Entity in the TDS as can be met by subcontractors referred to hereafter as 

'Specialized Subcontractors', in which case, the qualifications of the Specialized 

Subcontractors proposed by the Tenderer may be added to the qualifications of the 

Tenderer. 

37 Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and 

Section III, Evaluation and Qualification Criteria. No other evaluation criteria or 

methodologies shall be permitted. By applying the criteria and methodologies the 

Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 

40. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

i) price adjustment due to discounts offered in accordance with  ITT 16; 

ii) converting the amount resulting from applying (a) and (b) above, if 

relevant, to a single currency in accordance with ITT 39; 

iii) price adjustment due to quantifiable nonmaterial non-conformities in 

accordance with ITT 30.3; and 

iv) any additional evaluation factors specified in the TDS and Section III, 

Evaluation and Qualification Criteria. 

 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be considered in Tender 

evaluation. 
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37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one 

or more lots and the methodology to determine the lowest evaluated cost of the lot 

(contract) combinations, including any discounts offered in the Form of Tender, is 

specified in Section III, Evaluation and Qualification Criteria. 

38 Comparison of Tenders 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive 

Tenders established in accordance with ITT 38.2 to determine the Tender that has 

the lowest evaluated cost. 

39 Abnormally Low Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the 

capability of the Tenderer in regards to the Tenderer's ability to perform the Contract 

for the offered Tender Price or that genuine competition between Tenderers is 

compromised. 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring 

Entity shall seek written clarifications from the Tenderer, including detailed price 

analyses of its Tender price in relation to the subject matter of the contract, scope, 

proposed methodology, schedule, allocation of risks and responsibilities and any other 

requirements of the Tender document. 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity 

determines that the Tenderer has failed to demonstrate its capability to perform the 

Contract for the offered Tender Price, the Procuring Entity shall reject the Tender. 

40 Abnormally High Tenders 

40.1 An abnormally high price is one where the tender price, in combination with other 

constituent elements of the Tender, appears unreasonably too high to the extent that 

the Procuring Entity is concerned that it (the Procuring Entity) may not be getting 

value for money or it may be paying too high a price for the contract compared with 

market prices or that genuine competition between Tenderers is compromised. 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey 

of the market prices, check if the estimated cost of the contract is correct and review 

the Tender Documents to check if the specifications, scope of work and conditions of 

contract are contributory to the abnormally high tenders. The Procuring Entity may 

also seek written clarification from the tenderer on the reason for the high tender 

price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of 
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the contract, the Procuring Entity may accept or not accept the tender 

depending on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are 

contributory to the abnormally high tender prices, the Procuring Entity shall 

reject all tenders and may retender for the contract based on revised 

estimates, specifications, scope of work and conditions of contract, as the 

case may be. 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high 

because genuine competition between tenderers is compromised (often due to 

collusion, corruption or other manipulations), the Procuring Entity shall reject all 

Tenders and shall institute or cause competent Government Agencies to institute an 

investigation on the cause of the compromise, before retendering. 

41 Unbalanced and/or Front-Loaded Tenders 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest 

evaluated price is seriously unbalanced and/or front loaded, the Procuring Entity may 

require the Tenderer to provide written clarifications. Clarifications may include 

detailed price analyses to demonstrate the consistency of the tender prices with the 

scope of works, proposed methodology, schedule and any other requirements of the 

Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the 

Tenderer, the Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at 

the expense of the Tenderer to a level not exceeding a 30% of the Contract 

Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring 

Entity paying too much for undelivered works; or 

d) reject the Tender, 

42 Qualifications of the Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer 

that is selected as having submitted the lowest evaluated cost and substantially 

responsive Tender, meets the qualifying criteria specified in Section III, Evaluation 

and Qualification Criteria. 
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42.2 The determination shall be based upon an examination of the documentary evidence 

of the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The 

determination shall not take into consideration the qualifications of other firms such 

as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than 

Specialized Subcontractors if permitted in the Tender document), or any other firm(s) 

different from the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the 

Tenderer. A negative determination shall result in disqualification of the Tender, in 

which event the Procuring Entity shall proceed to the Tenderer who offers a 

substantially responsive Tender with the next lowest evaluated price to make a similar 

determination of that Tenderer's qualifications to perform satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the 

capability of the Tenderer in regards to the Tenderer's ability to perform the Contract 

for the offered Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring 

Entity shall seek written clarifications from the Tenderer, including detailed price 

analyses of its Tender price in relation to the subject matter of the contract, scope, 

proposed methodology, schedule, allocation of risks and responsibilities and any other 

requirements of the Tender document. 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the 

Tenderer has failed to demonstrate its capability to perform the Contract for the 

offered Tender Price, the Procuring Entity shall reject the Tender. 

43 Best Evaluated Tender 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall 

determine the Best Evaluated Tender. The Best Evaluated Tender is the Tender of the 

Tenderer that meets the Qualification Criteria and whose Tender has been determined 

to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 
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44 Procuring Entity's Right to Accept Any Tender, and to Reject Any or All 

Tenders. 

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul 

the Tender process and reject all Tenders at any time prior to Contract Award, without 

thereby incurring any liability to Tenderers. In case of annulment, all Tenderers shall 

be notified with reasons and all Tenders submitted and specifically, Tender securities, 

shall be promptly returned to the Tenderers. 

F Award of Contract 

45 Award Criteria 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender 

has been determined to be the Lowest Evaluated Tender. 

46 Notice of Intention to enter into a Contract 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the 

Procuring Entity shall issue a Notification of Intention to Enter into a Contract / 

Notification of award to all tenderers which shall contain, at a minimum, the following 

information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to 

whom the letter is addressed was unsuccessful, unless the price 

information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/or submit a complaint 

during the standstill period; 

47 Standstill Period 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 

days to allow any dissatisfied tender to launch a complaint. Where only one Tender is 

submitted, the Standstill Period shall not apply. 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 

transmitted to each Tenderer the Notification of Intention to Enter into a Contract 

with the successful Tenderer. 
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48 Debriefing by the Procuring Entity 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 

referred to in ITT 46, an unsuccessful tenderer may make a written request to the 

Procuring Entity for a debriefing on specific issues or concerns regarding their tender. 

The Procuring Entity shall provide the debriefing within five days of receipt of the 

request. 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The 

Tenderer shall bear its own costs of attending such a debriefing meeting. 

49 Letter of Award 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill 

Period specified in ITT 42.1, upon addressing a complaint that has been filed within 

the Standstill Period, the Procuring Entity shall transmit the Letter of Award to the 

successful Tenderer. The letter of award shall request the successful tenderer to 

furnish the Performance Security within 21days of the date of the letter. 

50 Signing of Contract 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into 

contract and upon the parties meeting their respective statutory requirements, the 

Procuring Entity shall send the successful Tenderer the Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful 

Tenderer shall sign, date, and return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification 

of award and before expiry of the tender validity period 

51 Appointment of Adjudicator 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as 

Adjudicator under the Contract, at the hourly fee specified in the TDS, plus 

reimbursable expenses. If the Tenderer disagrees with this proposal, the Tenderer 

should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity 

does not agree on the appointment of the Adjudicator, the Procuring Entity will 

request the Appointing Authority designated in the Special Conditions of Contract 

(SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint 

the Adjudicator. 
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52 Performance Security 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the 

Procuring Entity, the successful Tenderer shall furnish the Performance Security and, 

any other documents required in the TDS, in accordance with the General Conditions 

of Contract, subject to ITT 40.2 (b), using the Performance Security and other Forms 

included in Section X, Contract Forms, or another form acceptable to the Procuring 

Entity. A foreign institution providing a bank guarantee shall have a correspondent 

financial institution located in Kenya, unless the Procuring Entity has agreed in writing 

that a correspondent bank is not required. 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance 

Security and other documents required in the TDS, or sign the Contract shall 

constitute sufficient grounds for the annulment of the award and forfeiture of the 

Tender Security. In that event the Procuring Entity may award the Contract to the 

Tenderer offering the next Best Evaluated Tender. 

52.3 Performance security shall not be required for contracts estimated to cost less than 

Kenya shillings five million shillings. 

53 Publication of Procurement Contract 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the 

awarded contract at its notice boards and websites; and on the Website of the 

Authority. At the minimum, the notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of 

its scope and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the 

contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as 

read out at Tender opening. 

54 Procurement Related Complaints and Administrative Review  

54.1 The procedures for making Procurement-related Complaints are as specified in the 

TDS. 

54.2 A request for administrative review shall be made in the form provided under contract 

forms 
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1.2 Section II. Tender Data Sheet (TDS) 

ITT 
REFERENCE 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A.  General 

ITT 1.1 
The number of the Invitation for Tenders is: 
MOALD/SDA/ENG/DATIC/23/2024-2025 

ITT 1.1 

The Procuring Entity is:  

Principal Secretary,  

State Department for Agriculture,  

Ministry of Agriculture and Livestock Development 

ITT 1.1 

The name of the Tendering process is: National Competitive Bidding 

The identification number of the tendering process is: 

MOALD/SDA/ENG/DATIC/23/2024-2025 

B.  Contents of Tender Document 

ITT 8.1 A. Pre-Tender conference “shall not” take place 

B. A pre-arranged pretender visit of the site of the works “shall not” take 
place  

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for 
purchasing tender documents, the Procuring Entity’s address is: 

Principal Secretary,  

State Department for Agriculture,  

Ministry of Agriculture and Livestock Development  

C.  Preparation of Tenders 

ITP 13.1 (h) The Tenderer shall submit the following Documentary Evidence to establish 

the conformity of the Technical Proposal with the Bidding Document: 

 Evidence of similar works undertaken in the past two years 

 List of equipment proposed for the works (provide proof of 

ownership, lease or hire) 

 List of proposed personnel, signed CV’s and clear proposed 

positions/tasks for each 
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ITT 
REFERENCE 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 Audited financial statements for the last three years 

 Clear work program/plan and specific work methodology to 

the proposed works 

ITT 15.1 Alternative Tenders “shall not be” considered.  

ITT 15.2 Alternative times for completion “shall not be” permitted. 

ITT 15.4 Alternative technical solutions shall be permitted for the following parts of 
the Works: “None” 

ITT 16.5 The prices quoted by the Tenderer shall be: “fixed” 

ITT 20.1 The Tender validity period shall be 120 days   

ITT 20.3 (a) (a). The delayed to exceeding N/A number of days. 

(b). The Tender price shall be adjusted by the following percentages of the 
tender price: 

(i) By N/A % of the local currency portion of the Contract price 
adjusted to reflect local inflation during the period of extension,  

and 

(ii) By N/A % the foreign currency portion of the Contract price 
adjusted to reflect the international inflation during the period of 
extension. 

ITT 21.1 

 

A Tender Security “shall be” required.  

A Tender-Securing Declaration “shall be” required. 

If a Tender Security shall be required, the amount and currency of the 
Tender Security shall be 10% of Tender Sum in Kenya Shillings 

ITT 22.1 In addition to the original of the Tender, the number of copies is: 1 copy 

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer 
shall consist of:  

(a). The name and description of the documentation required to 

demonstrate the authority of the signatory to sign the Bid such as a 

Power of Attorney, authorization letter in company stationery; and 

(b). In the case of Bids submitted by an existing or intended JVCA an 

undertaking signed by all parties (i) stating that all parties shall be 
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ITT 
REFERENCE 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

jointly and severally liable, if so, required in accordance with ITB 

4.1(a), and (ii) nominating a Representative who shall have the 

authority to conduct all business for and on behalf of any and all the 

parties of the JVCA during the bidding process and, in the event the 

JV is awarded the Contract, during contract execution.”] 

D.  Submission and Opening of Tenders 

ITT 24.1 (A) For Tender submission purposes only, the Procuring Entity’s address is:  

Attention: Principal Secretary,  State Department for Agriculture 

Street Address: Cathedral Road 

Floor/Room number: Ground Floor, State Department for Agriculture 

Tender Box 

City: Nairobi 

ZIP Code: P.O. Box 30028-00100, Nairobi, Kenya 

Country: KENYA 

The deadline for bid submission is: Date: 20/05/2025 

Time: 11.00am 

Tenders shall shall not submit tenders electronically. 

ITT 27.1 The Tender opening shall take place at the time and the address for Opening 
of Tenders provided below: 

Street Address: Cathedral Road, State Department for Agriculture, 

Floor/Room number: ASCU Boardroom, Kilimo House 

City: Nairobi  

Country: Kenya  

Date: 20/05/2025 

Time: 11.00am  

E.  Evaluation, and Comparison of Tenders 

ITT 32.3 

 

The adjustment shall be based on the ____________ [insert “average” or 
“highest”] price of the item or component as quoted in other substantially 
responsive Tenders. If the price of the item or component cannot be derived 
from the price of other substantially responsive Tenders, the Procuring Entity 
shall use its best estimate.  

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria 
in Section III, Evaluation and Qualification Criteria.  
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ITT 
REFERENCE 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 51.1 The person named to be appointed as Adjudicator is Chartered Institute 

of Arbitrators, Kenya 

P.O. Box 50163 - 00200  

Nairobi, Kenya  

Email Address: info@ciarbkenya.org 

ITT 52.2 The Tenderer shall submit with its bid the following mandatory 
additional documents:  

 Certificate of registration/incorporation 

 Copy of the Bidder’s VAT registration certificate or 

equivalent 

 A valid tax compliance certificate 

 Written authorization for the person signing the 

documents from the company/Power of Attorney 

 Joint venture agreement, in the required format, for 

those submitting bids as joint ventures 

 A bid guarantee from a Bank in the format 

given/attached and shall be valid for twenty-eight 

days (28) beyond the original validity period of the bid  

 Duly filled and signed letter of bid in the company 

letterhead and in the format attached. 
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1.3 Section III. Evaluation and Qualification Criteria 

1.3.1 Evaluation Criteria and Methodology 

1 General Provisions 

Wherever a Tenderer is required to state a monetary amount, Tenderers should 

indicate the Kenya Shilling equivalent using the rate of exchange determined as 

follows: 

a) For construction turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts 

for that year is to be converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract 

signature. 

c) Exchange rates shall be taken from the publicly available source identified in the 

ITT 14.3. Any error in determining the exchange rates in the Tender may be 

corrected by the Procuring Entity. 

This section contains the criteria that the Employer shall use to evaluate tender and 

qualify tenderers. No other factors, methods or criteria shall be used other than 

specified in this tender document. The Tenderer shall provide all the information 

requested in the forms included in Section IV, Tendering Forms. The Procuring Entity 

should use the Standard Tender Evaluation Document for Goods and Works for 

evaluating Tenders. 

Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to 

evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets 

the qualification criteria, (ii) has been determined to be substantially responsive to 

the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender 

price shall be selected for award of contract. 
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2 Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all 

respects the eligibility criteria and other requirements in the ITT, and that the tender 

is complete in all aspects in meeting the requirements of “Part 2 – Procuring Entity's 

Works Requirements”, including checking for tenders with unacceptable errors, 

abnormally low tenders, abnormally high tenders and tenders that are front loaded. 

The Standard Tender Evaluation Report Document for Goods and Works for evaluating 

Tenders provides very clear guide on how to deal with review of these requirements. 

Tenders that do not pass the Preliminary Examination will be considered irresponsive 

and will not be considered further. 

 

3 Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria 

listed in ITT 35.2 (a) – (c) the following criteria shall apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be 

evaluated as follows: NONE 

ii) Alternative Technical Solutions for specified parts of the Works, if 

permitted under ITT 13.4, will be evaluated as follows: NONE 

iii) Other Criteria; if permitted under ITT 35.2(d): NONE 

4 Multiple Contracts 

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are 

evaluated on basis of Lots and the lowest evaluated tenderer identified for each Lot. 

The Procuring Entity will select one Option of the two Options listed below for award 

of Contracts. 

OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract 

for that Lot, provided the tenderer meets the Eligibility and Qualification 

Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded 

contracts for all won Lots, provided the tenderer meets the aggregate 

Eligibility and Qualification Criteria for all the Lots. The tenderer will be 

awarded the combination of Lots for which the tenderer qualifies and the 

others will be considered for award to second lowest the tenderers. 



Section III. Evaluation and Qualification Criteria  

Page 48 of 240 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] 

and determine the combinations with the lowest evaluated price. Tenders will then be 

awarded to the Tenderer or Tenderers in the combinations provided the tenderer 

meets the aggregate Eligibility and Qualification Criteria for all the won Lots. 

5 Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 

2- Works Requirements. Only the technical alternatives, if any, of the Tenderer with 

the Best Evaluated Tender conforming to the basic technical requirements shall be 

considered by the Procuring Entity. 

6 Margin of Preference is not applicable 

7 Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be 

awarded to the lowest evaluated tenderer, subject to confirmation of pre-

qualification data, if so required. 

b) In case the tender was not subject to post-qualification, the tender that 

has been determined to be the lowest evaluated tenderer shall be 

considered for contract award, subject to meeting each of the following 

conditions. 

i) The Tenderer shall demonstrate that it has access to, or has 

available, liquid assets, unencumbered real assets, lines of credit, 

and other financial means (independent of any contractual advance 

p a y m e n t) sufficient to meet t h e construction c a s h fl o w o f 

Kenya Shillings 

ii) Minimum average annual construction turnover of Kenya 

Shillings____________ [insert amount], equivalent calculated as 

total certified payments received for contracts in progress and/or 

completed within the last  [insert of year] years. 

iii) At least  (insert number) of contract(s) of a similar nature 

executed within Kenya, or the East African Community or abroad, 

that have been satisfactorily and substantially completed as a prime 

contractor, or joint venture member or sub-contractor each of 

minimum value Kenya shillings   equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified 

as    
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v) Contractors key equipment listed on the table “Contractor's 

Equipment” below and more specifically listed as [specify 

requirements for each lot as applicable]    

vi) Other conditions depending on their seriousness. 

(a). History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a 

JV, shall demonstrate that non-performance of a contract 

did not occur because of the default of the Tenderer, or the 

member of a JV in the last (specify years). The required 

information shall be furnished in the appropriate form. 

(b). Pending Litigation  

Financial position and prospective long-term profitability of 

the Single Tenderer, and in the case the Tenderer is a JV, 

of each member of the JV, shall remain sound according to 

criteria established with respect to Financial Capability 

under Paragraph (i) above if all pending litigation will be 

resolved against the Tenderer. Tenderer shall provide 

information on pending litigations in the appropriate form. 

(c). Litigation History 

There shall be no consistent history of court/arbitral award 

decisions against the Tenderer, in the last  (specify 

years). All parties to the contract shall furnish the 

information in the appropriate form about any litigation or 

arbitration resulting from contracts completed or ongoing 

under its execution over the years specified. A consistent 

history of awards against the Tenderer or any member of a 

JV may result in rejection of the tender 
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1.3.2 Qualification Tables (Without Prequalification) 

Qualification Form Summary 

1 2 3 4 5 

Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed by 
Tenderer 

For Procuring 
Entity’s Use 
(Qualification met 
or Not Met) 

1.  Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, 
with attachments 

 

2.  Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance certificate 
or tax exemption certificate issued by the the 
Kenya Revenue Authority in accordance with ITT 
3.14.  

Form of Tender  

3.  Conflict of Interest No conflicts of interest in accordance with ITT  
3.3 

Form of Tender  

4.  PPRA Eligibility Not having been declared ineligible by the PPRA 
as described in ITT 3.8 

Form of Tender  

5.  State- owned 
Enterprise  

Meets conditions of ITT 3.7 Forms ELI – 1.1 and 1.2, 
with attachments 

 

6.  Goods, equipment 
and services to be 
supplied under the 
contract 

To have their origin in any country that is not 
determined ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, 
with attachments 

 

7.  History of Non-
Performing Contracts 

Non-performance of a contract did not occur as a 
result of contractor default since 1st January 
[…….].  

Form CON-2  

8.  Suspension Based on 
Execution of 
Tender/Proposal 
Securing Declaration 
by the Procuring 
Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant 
to ITT 19.9 

Form of Tender  

9.  Pending Litigation Tender’s financial position and prospective long- Form CON – 2  
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1 2 3 4 5 

Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed by 
Tenderer 

For Procuring 
Entity’s Use 
(Qualification met 
or Not Met) 

 term profitability still sound according to criteria 
established in 3.1 and assuming that all pending 
litigation will NOT be resolved against the 
Tenderer. 

 

10.  Litigation History No consistent history of court/arbitral award 
decisions against the Tenderer since 1st January 
[insert year] 

Form CON – 2   

11.  Financial Capabilities (i) The Tenderer shall demonstrate that it has 
access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and 
other financial means (independent of any 
contractual advance payment) sufficient to meet 
the construction cash flow requirements 
estimated as Kenya Shillings [insert amount] 
equivalent for the subject contract(s) net of the 
Tenderer’s other commitments. 
 
(ii) The Tenderers shall also demonstrate, to the 
satisfaction of the Procuring Entity, that it has 
adequate sources of finance to meet the cash 
flow requirements on works currently in progress 
and for future contract commitments. 
 
(iii) The audited balance sheets or, if not required 
by the laws of the Tenderer’s country, other 
financial statements acceptable to the Procuring 
Entity, for the last [insert number of years] years 
shall be submitted and must demonstrate the 
current soundness of the Tenderer’s financial 
position and indicate its prospective long-term 

Form FIN – 3.1, with 
attachments 
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1 2 3 4 5 

Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed by 
Tenderer 

For Procuring 
Entity’s Use 
(Qualification met 
or Not Met) 

profitability. 

12.  Average Annual 
Construction 
Turnover 

Minimum average annual construction turnover 
of Kenya Shillings [insert amount], equivalent 
calculated as total certified payments received for 
contracts in progress and/or completed within the 
last [insert of year] years, divided by [insert 
number of years] years 

Form FIN – 3.2 
 

 

13.  General Construction 
Experience 

Experience under construction contracts in the 
role of prime contractor, JV member, sub-
contractor, or management contractor for at least 
the last [insert number of years] years, starting 
1st January [insert year]. 

4. Form EXP – 4.1 
 Experience 

 

14.  Specific Construction 
& Contract 
Management 
Experience 

A minimum number of [state the number] similar 
contracts specified below that have been 
satisfactorily and substantially completed as a 
prime contractor, joint venture member, 
management contractor or sub-contractor 
between 1st January [insert year] and tender 
submission deadline i.e. …. (number) contracts, 
each of minimum value Kenya shillings…………... 
equivalent. 
[In case the Works are to be tender as individual 
contracts under multiple contract procedure, the 
minimum number of contracts required for 
purposes of evaluating qualification shall be 
selected from the options mentioned in ITT 35.4] 
 
The similarity of the contracts shall be based on 
the following: [Based on Section VII, Scope of 

Form EXP 4.2(a)  
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1 2 3 4 5 

Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed by 
Tenderer 

For Procuring 
Entity’s Use 
(Qualification met 
or Not Met) 

Works, specify the minimum key requirements in 
terms of physical size, complexity, construction 
method, technology and/or other characteristics 
including part of the requirements that may be 
met by specialized subcontractors, if permitted in 
accordance with ITT 34.3] 
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Historical Contract Non-Performance 

Factor Historical Contract Non-Performance 

Sub-Factor 

Criteria 

Documentation 
Required Requirement 

Bidder 

Single Entity 

Joint Venture, Consortium or Association 

All partners 
combined 

Each partner At least one 
partner 

History of non-
performing 
contracts 

Non-

performance of 

a contract did 

not occur 

within the last 

two (2) years 

prior to the 

deadline for 

application 

submission, 

based on all 

information on 

fully settled 

disputes or 

litigation. A 

fully settled 

dispute or 

litigation is 

one that has 

Must meet 
requirement by 
itself or as 
partner to past 
or existing JVCA 

N / A Must meet 
requirement by 
itself or as 
partner to past 
or existing JVCA 

N / A Form CON - 2 
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been resolved 

in accordance 

with the Dispute 
Resolution 
Mechanism 
under the 
respective 
contract, and 
where all appeal 
instances 
available to the 
bidder have 
been 
exhausted. 

Failure to 

Sign Contract 

Not being 

under 

execution of 

Bid-Securing 

Declaration 

pursuant to 

ITB 4.6 for 

two (2No) 

years 

Must meet 
requirement 

N / A Must meet 
requirement by 
itself or as 
partner to a 
JVCA 

N / A Letter of Bid 

Pending 

Litigation 

All pending 

litigation shall 

in total not 

represent 

more than 

Must meet 
requirement by 
itself or as 
partner to past 
or existing JVCA 

N / A Must meet 
requirement by 
itself or as 
partner to past 
or existing JVCA 

N / A Form CON – 2 
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five percent 

(5%) of the 

Bidder’s net 

worth and 

shall be 

treated as 

resolved 

against the 

Bidder. 
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Financial Situation 

Factor Financial Situation 

Sub-
Factor 

Criteria 

Documentation 
Required Requirement 

Bidder 

Single 
Entity 

Joint Venture, Consortium or 
Association 

All 
partners 

combined 

Each 
partner 

At least 
one 

partner 

Historical 

Financial 

Performance 

Submission of audited balance 

sheets or other financial 

statements acceptable to the 

Employer, for the last three 

[3No] years to demonstrate the 

current soundness of the bidder’s 

financial position and its 

prospective long-term profitability. 

(a) Audited accounts in 

comparative form 

(b) Valid Tax Compliance 

(c) Cash flow statements 

(Supported by Bank 

statements) 

Must meet 
requirement 

N / A Must meet 
requirement 

N / A Form FIN – 3.1 

with attachments 

Average 

Annual 

Turnover 

Minimum average annual 

turnover of KES 5 million, 

calculated as total certified 

Must meet 
requirement 

Must meet 
requirement 

Must meet 

____ _ 
percent 

Must meet 

_____ _ 
percent 

Form FIN –3.2 
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payments received for contracts in 

progress or completed, within 

the last three (3No) years 

(_____%) 
of the 
requirement 

(_____%) 
of the 
requirement 

Financial 

Resources 

The Bidder must demonstrate 

access to, or availability of, 

financial resources such as liquid 

assets, unencumbered real assets, 

lines of credit, and other financial 

means, other than any contractual 

advance payments to meet: 

(i.) the following cash-flow 

requirement: 

Current ratio = Liquid Assets/Liquid 

liabilities 

Greater than 1 

and 

Debt Ratio = Total Debt/Total Assets  

Less than 1 

and 

(ii.) the overall cash flow 

requirements for this 

contract and its current 

commitments. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 

fifty percent 
(50%) of 
the 
requirement 

Must meet 
seventy five 
percent 
(75%) of the 
requirement 

Form FIN –3.3 

+ 

Form CCC 
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Experience 

Factor Experience 

Sub-Factor 

Criteria 

Documentation 
Required Requirement 

Bidder 

Single 
Entity 

Joint Venture, Consortium or 
Association 

All 
partners 

combined 

Each 
partner 

At least 
one 

partner 
General 
Experience 

Experience under contracts in 

the role of contractor, 

subcontractor, or management 

contractor for at least in the 

last two [2No] years prior to 

the applications submission 

deadline and with an activity in 

at least each year. 

Must meet 
requirement 

N / A Must meet 
requirement 

N / A Form EXP-4.1 

Specific 

Experience 

(a) Participation as contractor, 

management contractor, or 

subcontractor, in at least 

two (2No) borehole 

drilling and equipping 

contracts of over 300m 

borehole depth within 

the last three (3No) 

years that have been 

Must meet 
requirement 

Must meet 
requirements 
for all 
characteristics 

N / A Must meet 
requirement 
for one 
characteristic 

Form EXP 2.4.2(a) 
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successfully and 

substantially completed 

similar to the proposed 

Works. The similarity shall 

be based on the physical 

size, complexity, 

methods/technology or 

other characteristics as 

described in Section V, 

Requirements. 

Specific 

Experience 

(b) For the above or other 

contracts executed during 

the period stipulated in 

2.4.2(a) above, a minimum 

experience in the following 

key activities: 

1. Drilling Of Boreholes 

2. Pump Installation 

3. Test Pumping 

4. Solar Pump Installation 

5. Construction Works 

Must meet 
requirements 

Must meet 
requirements 

N / A Must meet 
requirements 

Form EXP- 
2.4.2(b) 
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Personnel 

The Bidder must demonstrate that it will have the personnel for the key positions that meet the following requirements: 

No. PERSONNEL QUALIFICATION NO. Experience REMARKS 

1.  Site Agent Diploma in Civil Engineering/Water Engineering 1 5 years All from recognized 

Institution 2.  Geologist Higher National Diploma/diploma in geologist/drilling 

technology 

1 5 years 

3.  Driller Certificate in drilling 1 5 years 

4.  Foreman Certificate in Building Construction 1 5 years 

5.  Welder Certificate In welding 1 5 years 

 

The Bidder shall provide details of the proposed personnel and their experience records in the relevant Forms included in 

Section IV, Bidding Forms.
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Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed hereafter either by ownership 

or lease: 

ITEM No. TYPE OF EQUIPMENT NO. CAPACITY REMARKS 

1.  Drilling Rig preferably Lorry Mounted 1 Able Drill Up to 400m  

2.  Lorry 1 10 ton  

3.  Pick up 1 1 ton  

4.  Water boozer 1 1000 Litres  

5.  vibrator 1   

6.  Concrete mixer 1   

7.  Welding machine 1   

8.  Mobile generator 1   

9.  Grinder 1   
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1.4 Section IV. Tendering Forms 
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Form of Tender 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

Date of this Tender submission: .............[insert date (as day, month and year) of Tender 

submission] Tender                      Name                    and                    Identification No.: 

....................[insert identification] ............................................. 

To: .................................... [Insert complete name of Procuring Entity] 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills 

of Quantities for the execution of the above-named Works, we, the undersigned offer 

to construct and complete the Works and remedy any defects therein for the sum 

of Kenya Shillings [[Amount in figures]   Kenya Shillings [amount in 

words]      

The above amount includes foreign currency amount (s) of [state figure or a 

percentage and currency] [figures]  [words]  . 

2. We undertake, if our tender is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Project Manager's notice to commence, 

and to complete the whole of the Works comprised in the Contract within the time 

stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until  [Insert date], and it shall remain binding 

upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together 

with your written acceptance thereof, shall constitute a binding Contract between 

us. We further understand that you are not bound to accept the lowest or any 

tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender 

document, including Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest 

in accordance with ITT 3 and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared 

ineligible by the Procuring Entity based on execution of a Tender-Securing or 
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Proposal-Securing Declaration in the Procuring Entity's Country in accordance 

with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents 

and in accordance with the implementation and completion specified in the 

construction schedule, the following Works: [insert a brief description of the 

Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in 

item 1 above is [insert the total price of the Tender in words and figures, 

indicating the various amounts and the respective currencies] 

vii) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 

18.1 (as amended, if applicable) from the date fixed for the Tender submission 

deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain 

binding upon us and may be accepted at any time before the expiration of that 

period; 

viii) Performance Security: If our Tender is accepted, we commit to obtain a 

Performance Security in accordance with the Tendering document; 

ix) One Tender Per Tender: We are not submitting any other Tender(s) as an 

individual Tender, and we are not participating in any other Tender(s) as a Joint 

Venture member or as a subcontractor, and meet the requirements of ITT 3.4, 

other than alternative Tenders submitted in accordance with ITT 13.3; 

x) Suspension and Debarment: We, along with any of our subcontractors, 

suppliers, Project Manager, manufacturers, or service providers for any part of 

the contract, are not subject to, and not controlled by any entity or individual 

that is subject to, a temporary suspension or a debarment imposed by the 

Public Procurement Regulatory Authority or any other entity of the Government 

of Kenya, or any international organization. 

xi) State-owned enterprise or institution: [select the appropriate option and delete 

the other] [We are not a state-owned enterprise or institution] / [We are a 

state-owned enterprise or institution but meet the requirements of ITT 3.8]; 

xii) Binding Contract: We understand that this Tender, together with your written 

acceptance thereof included in your Letter of Acceptance, shall constitute a 

binding contract between us, until a formal contract is prepared and executed; 
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xiii) Fraud and Corruption: We hereby certify that we have taken steps to ensure 

that no person acting for us or on our behalf engages in any type of Fraud and 

Corruption; 

xiv) Collusive practices: We hereby certify and confirm that the tender is genuine, 

non-collusive and made with the intention of accepting the contract if awarded. 

To this effect we have signed the “Certificate of Independent Tender 

Determination” attached below. 

xv) We undertake to adhere by the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal, during the procurement process and the 

execution of any resulting contract. 

xvi) Beneficial Ownership Information: We commit to provide to the procuring 

entity the Beneficial Ownership Information in conformity with the Beneficial 

Ownership Disclosure Form upon receipt of notification of intention to enter 

into a contract in the event we are the successful tenderer in this subject 

procurement proceeding.  

xvii) We, the Tenderer, have   duly completed, signed and stamped the following 

Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish 

we are not in any conflict to interest. 

b) Certificate of Independent Tender Determination – to declare that we 

completed the tender without colluding with other tenderers. 

c) Self-Declaration of the Tenderer – to declare that we will, if awarded a 

contract, not engage in any form of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons 

Participating in Public Procurement and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud 

and corruption informed as in “Appendix 1- Fraud and Corruption” attached to the 

Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the 

Tenderer: **[insert complete name of person duly authorized to sign the Tender] 
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Title of the person signing the Tender: [insert complete title of the person signing the 

Tender] 

Signature of the person named above: [insert signature of person whose name and 

capacity are shown above] Date signed [insert date of signing] day of [insert month], 

[insert year] 

Date signed    day of    ,     
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Bill of Quantities/Schedules of Prices 

DRILLING AND EQUIPPING OF ALMANDU IRRIGATION FARM SOLAR 

POWERED BOREHOLE IN WAJIR WEST CONSTITUENCY, WAJIR COUNTY 

GRAND SUMMARY FOR DRILLING AND EQUIPPING OF ALMANDU 

IRRIGATION FARM SOLAR POWERED BOREHOLE IN WAJIR WEST 

CONSTITUENCY, WAJIR COUNTY 

BILL No. DESCRIPTION 
CONTRACT AMOUNT  

(KES) 

Bill No. 1 Preliminaries and General  

Bill No. 2 Drilling and Construction of the Borehole  

Bill No. 3 Equipping of the Borehole  

Bill No. 4 Construction of Steel Water Tower  

Bill No. 5 Construction of 2No. Standard Water Kiosks  

Bill No. 6 Construction of 1No. Cattle Water Trough  

Bill No. 7 Plumbing Works/Conveyance  

Bill No. 8 Construction of Auxiliary Structures  

SUB-TOTAL 1  

ADD 10% CONTINGENCIES  

SUB-TOTAL 2  

ADD 16% VAT  

TOTAL  

 
 
 

BILL NO.01: PRELIMINARY AND GENERAL  

ITEM 
NO. 

DESCRIPTION UNIT QUANTITY 
 RATE 
(KES)  

AMOUNT 
(KES)  

            

1.1 
Water Resources Authority 
(WRA) Fee  

Lump 
sum 

1   

1.2 Provide, erect and maintain sign Item 2   
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boards at locations shown by the 
Project engineer at site of works.  

1.3 

Establish, maintain and remove 
Contractor's camps, offices, 
facilities, etc. at the end of the 
contract. The Employer has no 
available land to offer for the 
Contractor's Camp. Identification 
and procurement of suitable land 
for Contractor's use, whether 
rented or purchased is the 
obligation and responsibility of 
the Contractor.  

Lumpsum 1   

1.4 
Environmental Impact 
Assessment Reports 

Lumpsum 1 250,000 250,000 

1.5 
Review of Hydrogeological 
Survey 

Lumpsum 1 300,000 150,000 

1.6 Allow for project supervision Lumpsum 1 1,000,000 1,000,000 

1.7 
Allow for profits for item 1.4 to 
1.6 

%    

   
TOTAL BILL NO. 01 CARRIED 
TO GRAND SUMMARY 

       

BILL NO. 02: DRILLLING AND CONSTRUCTION OF THE BOREHOLE  

ITEM NO. DESCRIPTION UNIT QUANTITY 
 RATE 
(KES)  

AMOUNT 
(KES)  

2.1 Mobilization and demolition of 
contractor’s plant and 
equipment including but not 
limited to drilling units, tank 
erection equipment, test 
pumping equipment, borehole 
development equipment, 
materials, personnel and 
other required supplies.   

LS 1   

2.2 Drilling one borehole with 
finished internal diameter 8" 
to the required maximum 
depth. 

      

i) From ground level to100 m  M 100   

ii) From 101m to 200m  M 100   

iii) From 201m to 300m M 100   

2.3 Supply and installation of 
plain steel 6" (152mm) Class 
B steel casing - 4.5 mm 
thickness   

PCS 35   
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2.4 Supply and installation of 
slotted steel casings 6" 
(152mm) Class B diameter - 
4.5 mm thickness. 

PCS 13   

2.5 Installation of gravel pack (2-
4mm) (not laterite) to at least 
3m above top screen. 

Ton 5   

2.6 Grout between the casing and 
the borehole for top ten 
meters 

Ls 1   

2.7 Borehole development by 
airlifting and/or surging for 
minimum of 4hrs, with 
estimate of discharge and 
static water level 
measurement. 

Hr 4   

2.8 Test Pumping for 24 hours, 
draw-down, yield recovery 
and data analysis 

Hrs 24   

2.9 Supply and Installation of 
surface casing (To be 
Retained) 

M 6   

2.10 Collect water samples and 
carry out full water quality 
analysis (chemical and 
bacteriological analysis) for in 
a reputable laboratory 
acceptable to the Project 
Manager and submit water 
quality test report. 

LS 1   

2.11 Install 6'' well head steel cap 
and cement slab of 
dimensions 1.0MX1.0MX10M 

Ls 1   

2.12 Complete the prescribe WRA 
Borehole drilling completion 
report and submit to WRA 

LS 1   

2.13 Processing of Water 
Abstraction Permit 

LS 1   

2.14 Allow costs for providing 
water for all requirements of 
the contract, field camp, 
drilling works etc.  

LS 1   

   TOTAL BILL NO. 02 
CARRIED TO GRAND 
SUMMARY 

        

BILL NO. 03: EQUIPPING THE BOREHOLE  
  
ITEM NO. DESCRIPTION UNIT QUANTITY  RATE AMOUNT 
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(KES)  (KES)  

3.1 Provide, install and 
commission a submersible 
pump capable of delivering 
10m3/hr against a head of 
300m or as directed by the 
Project engineer. 

No. 1   

  NB: Indicate the make of the 
pump and motor. Size of 
casing is 8”. 

      

  Pump Make: …………………       

  Country of Origin: …………       

  Make of Motor: …………….       

  NB: Indicate the make of the 
pump and motor. Size of 
casing is 8”. 

      

  Pump Make: …………………       

  Country of Origin: …………       

  Make of Motor: …………….       

3.2 Provide, install and 
commission a 3 Phase, 
415Vac, COL Monocrystalline 
Photo Voltaic Solar Modules 
connected in Panels for the 
above pump comprising of the 
following: - 

NO 1   

  a) Appropriate rating 
contactor 

      

b) Appropriate rating thermal 
overload relay  

      

c) Over/under voltage phase 
failure protection relay  

      

d) Voltmeter        

e) Voltmeter selection switch        

f) Water level relay        

g) Appropriate Ammeter        

h) Appropriate MCCB for the 
mains  

      

i) Appropriate MCCB for the 
control circuit  

      

j) Start, Stop/reset push 
button (Green marked 
“START”, and Black/Red 
Marked “STOP/RESET”) 

      

k) Pilot indicator lights 
(green marked “PUMP 
RUN”, red marked “OVER 

      



Section IV. Tendering Forms  

Page 61 of 240 

LOAD TRIPPED”, yellow 
marked “BOREHOLE 
LOW”, white marked 
“TANK HIGH” etc.  

l) Hours run counter range 0 
– 99999 hours 

      

m) Cable looping box of 
appropriate rating  

      

NB: A schematic and control 
wiring diagram MUST be 
supplied with the starter.   

      

3.3 2” class B G.I rising main pipe 
c/w crane sockets to the 
surface and pipe locking 
clamp.   

M 300   

3.4 Provide and install one 2” bulk 
flow meter class B (type and 
make to be approved by the 
Project engineer) c/w Non-
Return Valve at the well head. 
Rate to include all pipe and 
fittings at the well head. 

NO 1   

3.5 1'' Dipper tube complete  M 300   

3.6 Electrode cable  M 300   

3.7 Electrode pencils  NO 2   

3.8 Submersible cable rubber 
sheathed, 10mm2, 3-core 
armored cable.   

M 200   

3.9 Submersible cable rubber 
sheathed, 10mm2, 4-core 
underground armored cable.   

M 100   

3.10 Submersible cable rubber 
sheathed 1.5mm2, 2 core 
underground armored cable. 

M 60   

3.11 63A switch fuse “MEM” or 
equivalent  

NO 3   

3.12 Construction of a well-
ventilated pump house 
2mX2m with concrete roof 
slab reinforced with Y12 at 
150 c/c both directions. Rate 
to include provision of steel 
door of gauge 16 metal plate 
complete with one anti-theft 
and weather resistant 
padlocks and pump chamber 
all to the approval of the 
project engineer.  

LUMPSUM 1   



Section IV. Tendering Forms  

Page 62 of 240 

3.14 Provide and install solar 
module for electricity supply 
at the borehole site. The solar 
panels electricity supply 
should match the pump duty 
specified in 3.1 above or as 
directed by the Project 
Engineer 

LUMPSUM 1   

3.15 Allow a sum for testing and 
commissioning of the 
borehole equipping works.  

LUMPSUM 1   

          

  TOTAL BILL NO. 03 
CARRIED TO GRAND 
SUMMARY 

      

BILL NO.04: CONSTRUCTION OF STEEL WATER TOWER 

ITEM NO. DESCRIPTION UNIT QUANTITY 
 RATE 
(KES)  

AMOUNT 
(KES)  

4.1 ELEMENT NO. 01     
 SUBSTRUCTURES     
 (ALL PROVISIONAL)     
 Excavation, including 

maintaining and supporting 
sides and keepings bottom free 
from water and mud or other 
fallen materials 

    

      
4.1.1 Excavate oversite to remove 

vegetable soil average 150mm 
deep; wheel and deposit on site 
N.E. 100M away in permanent 
spoils heaps 

SM 50   

      
 

4.1.2 

Excavate for Columns footing 
not exceeding 1.50m deep, 
from formation level 

CM 31   

4.1.3 Ditto on soft rock depth N.E. 
1.5m 

CM 31   

 Filling & disposal     
4.1.4 Back filling selected excavated 

Materials around foundation. 
CM 21   

      
 Plain Concrete 1:4:8 mix in:     

4.1.5 50 mm blinding bed under 
columns bases footing 

CM 1   
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 Reinforced Concrete 

1:1.5:3- 

25mm gauge mix in 

    

4.1.6 Columns bases 
2000x2000x450mm 

CM 7.2   

4.1.7 Stub columns of 400x400mm CM 1.5   
 Sawn formwork to     

4.1.8 sides columns bases SM 15   
4.1.9 sides stub columns SM 13   

 Reinforcement     
 High Tensile Steel for 

columns, ring beam and top 

slab Reinforcement to B.S. 
4483 

    

4.1.10 T8mm Bars KG 45   
4.1.11 T16mm Bars KG 550   

      
4.2 ELEMENT No. 02 

SUPERSTRUCTURES 
    

      
 Steel Works-Mild steel to 

BS 

449 
    

 Provide, fabricated and fix 
by welding and bolted joints 
to position, applied primer 
and final coat after hosting 
at site as per the drawings 
the following steel 
elements as 
directed by RE 

    

      
 

4.2.1 
350x350x20mm baseplate, 

with4.nos 22mmm dia holes for 
20mm dia MS Bolt and nut 

NO 1   

 
4.2.2 

Provide 6mm MS mild plate, 

Cut for 200x100x6mm thick 

web stiffener 
NO 1   

4.2.3 20mm dia MS Bolt & Nut NO 16   
4.2.4 152x152x23kg U/beams 

Stanchions 
M 48   

4.2.5 50x50x6mm angle line sections 
for diagonal and horizontal 
bracing 

M 190   

4.2.6 16mm dia MS Bolt NO 200   
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4.2.7 Provide 12mm MS mild plate, 

for cap plate 
NO 1   

      
 Tank Platform     

4.2.8 254x146x31 UB M 12   
4.2.9 203x133x25 UB M 36   
4.2.10 2400x1200x3mm Chequered 

plate 
NO 7   

4.2.11 50x50x6mm angle line sections 
for Vertical and horizontal 
bracing 

M 85   

 
4.2.12 

32mm x1.5mm CHS class B 

pipe horizontal pipes with 

16mm dia u bolts for fixing 
M 55   

 
4.2.13 

Provide 4mm MS mild plate, cut 
to shape and fix to support the 
Chequered plate 

NO 2   

      
 Pre-stressed steel panels     
 

4.2.14 
Provide and install 1mx1m 

galvanized steel panels for the 
tank to approval and assemble 

to have 50 cubic tank size 

NO 50   

      
 Access Ladder     

4.2.15 50x50x6mm angle line sections 

for horizontal supports 
M 14   

4.2.16 50x25x2mm angle line sections 
for horizontal supports 

M 25   

4.2.17 50x6mm MS flat M 36   
      

4.3 Tank Erection            

4.31 

Supply, deliver to site one No. 
10m3 Plastic Tank on the 
tower. Rate to include 
necessary fittings to take the 
piping. 

Item 1   

      

4.32 

Provide for float-operated 
water level indicator that is 
visible and can be read from 
the ground level.  

LS 1   

4.4 Painting        

4.41 
Supply and apply two coats of 
silver aluminum paint to the 

M2 50   
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tank tower, platform, pipes 
and cage ladder 

4.5 Testing         

4.51 
Supply and apply 
recommended disinfectant 
and test the tank 

Item 1   

  
TOTAL BILL NO. 04 
CARRIED TO GRAND 
SUMMARY 

      

BILL No.05: CONSTRUCTION OF 2No. STANDARD WATER KIOSKS 

ITEM NO. DESCRIPTION UNIT QUANTITY 
 RATE 
(KES)  

AMOUNT 
(KES)  

            

5.1 SUBSTRUCTURE         

  Excavation including 
maintaining and supporting 
sides and keeping bottoms 
free from water and mud or 
other fallen material. 

        

5.1.1 Excavate oversite average 150 
mm deep to remove vegetable 
soil and cart away to spoil heaps 
average distance 10 m from site 

SM 9   

          

5.1.2 Excavate trenches not 
exceeding 0.9 metre deep. 

CM 3   

          

5.1.3 Extra over excavation for 
excavating in rock. 

CM 0.5   

          

  Backfilling and Disposal       

5.1.4 Backfiling selected excavated 
material around foundation 

CM 2   

5.1.5 Load excavated material and 
cart away within 20m from site. 

CM 1   

          

  Filling       

5.1.6 Level and compact bottom of 
foundations to receive concrete 

SM 9   

5.1.7 200 mm Hardcore filling levelled 
and blinded with 50mm thick 
murram to receive concrete 

SM 8   

          

  Anti-Termite Treatment       

5.1.8 Apply gladiator or equal and SM 8   
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approved anti-termite 
treatment to surfaces of 
excavation. 

          

  Concrete Works       

  Plain Concrete 1:3:6 - 20 mm 
gauge mix in: - 

      

5.1.9 100 mm Slab SM 8   

5.1.10 50mm thick blinding SM 4   

          

  Reinforced Concrete 1:2:4 - 20 
mm gauge mix in: - 

      

5.1.11 Foundation CM 0.6   

          

  Reinforcement        

  High Tensile Steel 
Reinforcement to BS 4461 

      

5.1.12 8 mm Bars. KG 45   

          

  Sawn Formwork to: -       

5.1.13 Edge of slab over 75 mm but not 
exceeding 150 mm high. 

LM 9   

          

  Machine Cut Stone Walling in 
Cement and Sand (1:3) Mortar: 

      

5.1.14 150 mm Walling. SM 6.5   

          

  Hessian - Based Bituminous Felt 
Damp - Proof Course to BS 743 
Type 4A and setting in Cement 
and Sand Mortar (1:3) 
horizontally, lapped 100 mm at 
joints (measured net - allow for 
laps): 

      

5.1.15 Under 150 mm walls LM 8.5   

          

5.2 FLOOR SLAB       

          

  Reinforced Concrete 1:2:4 - 
20mm Gauge mix in: - 

      

5.2.1 Concrete for 125mm thick floor 
slab 

CM 1.3   

          

  High Tensile Steel 
Reinforcement to BS 4461: 

      

5.2.2 10 mm Bars KG 200   
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  Mild Steel Reinforcement to BS 
4461: 

      

5.2.3 6 mm Bars KG 4   

          

5.3 WALLING       

          

  Selected medium Chisel 
Dressed Stone Walling in 
Cement and Sand (1:3) Mortar, 
one side finished with neat 
recessed flush horizontal joints 
and flush vertical joints 
including 19 mm wide 
galvanized hoop iron in 
alternate courses. 

      

5.3.1 200 mm Walling SM 30   

          

5.4 FINISHINGS       

          

  Cement and Sand (1:3) Screed 
and Paving Grout Finished 
Smooth with a Steel Trowel 

      

5.4.1 25 mm Paving  SM 3.5   

5.4.2 20 mm thick Plaster cement 
sand mortar 1:3. Grout Finished 
Smooth with a Steel Trowel to 
Stonework, internally 

SM 16.5   

          

  Cement and Sand (1:3) Render       

5.4.3 Plinth, minimum height 300 mm LM 7.5   

5.4.4 Beam 250mm high LM 2   

5.4.5 Key joints to external surfaces 
of wall. 

SM 14.5   

          

5.5 DOORS AND WINDOWS       

          

  Doors       

5.5.1 1000mmx2050 metal door with 
frame and locking system. 
Frame to be 
75mmx75mmx4.5mm angle 
sections and metal plate to be 
16 gauge (1.5mm thick). Door 
to receive 2 coats of red oxide 
primer. 

NO 1   

          

  Windows       
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5.5.2 950mmx1060 metal window 
with frame and locking system. 
Frame to be 
75mmx75mmx4.5mm angle 
sections and metal plate to be 
16 gauge (1.5mm thick). 
Window to receive 2 coats of 
red oxide primer. 

No. 1   

          

5.6 PAINTING       

          

  Prepare and apply one coat of 
primer and two high gloss 
finishing coats to: - 

      

  Externally       

5.6.1 Plastered walls above floor SM 9.5   

          

  Prepare and apply three coats 
plastic emulsion premium paint, 
to: - 

      

  Internally       

5.6.2 Plastered walls above floor SM 7   

          

  Prepare, Prime and Apply three 
coats hard gloss oil premium 
paint to metal work. 

      

5.6.3 Surfaces door and window LM 7   

          

5.7 PLUMBING WORKS       

  Supply and fix the following 
pipes and fittings within the 
water kiosk 

      

5.7.1 Pegelr Taps NO 2   

5.7.2 GI Pipe LM 1.5   

5.7.3 GI Elbow NO 3   

5.7.4 GI Union NO 3   

5.7.5 GI Tee NO 3   

5.7.6 Water Meter NO 1   

5.7.7 Ball Valve NO 1   

5.7.8 Non-Return Valve NO 1   

5.7.9 Long Threaded Nipple NO 2   

      

5.8 
PROTECTIVE SHED FOR 
5,000 LITRES CAPACITY 
PLASTIC TANK 

      

          

  Provide all materials and       
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construct a shed for the 
plastic water tank placed on 
top of the water kiosk as 
described below. 

          

  Structural steel work. Joints to 
be welded or bolted as 
necessary. The steel sections to 
receive two coats of red oxide 
primer at the workshop before 
being transported to site. Final 
gloss paint to be applied on site 
once the structure has been put 
up. All weld splatter to be 
removed. Any sharp ends to be 
grinded smooth. The open ends 
of the hollow sections to be 
covered with a steel plate 
welded on. 

      

5.8.1 Steel Columns (6nos) made 
from 40x40x1.5mm thick SHS. 
Provide U-cleats at the top to 
accommodate 75x50mm timber 
rafter. 

LM 13.4   

5.8.2 Purlins made from 75x50mm 
well cured cypress timber. 
Timber to be treated 

LM 14.5   

5.8.3 Rafters made from 75x50mm 
well cured cypress timber. 
Timber to be treated 

LM 10.5   

5.8.4 Roofing to be done in GCI 
Sheets 30 Gauge.  

M2 10   

5.8.5 Provided steel plates and bolts 
for joints and weld as necessary 

ITEM 1   

5.8.6 Paint the structure as described 
above 

ITEM 1   

5.8.7 
Supply and Install 5,000 Litres 
Capacity Plastic Tank 

NO 1   

          

  TOTAL FOR 1No. OF 
STANDARD WATER KIOSK 

NO 1   

          

  TOTAL FOR 2No. OF 
STANDARD WATER KIOSKS 

NO 2   
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  TOTAL BILL NO. 05 
CARRIED TO GRAND 
SUMMARY 

      

BILL NO.06: CATTLE WATER TROUGH 

ITEM  
NO. 

DESCRIPTION UNIT QUANTITY 
 RATE 
(KES)  

AMOUNT 
(KES)  

          

  
SUBSTRUCTURES (ALL 
PROVISIONAL) 

      

6.1 

Excavate over site to remove 
vegetable soil average 150mm 
deep; wheel and deposit on site 
N.E. 170M away in permanent 
spoils heaps 

SM 72.1   

  Hardcore       

6.2 
250mm thick filling: deposit, 
spread, level and compact: to 
receive blinding 

SM 72.1   

6.3 
50mm murram blinding to 
surface of hardcore. 

SM 72.1   

          

  Anti-Termite Treatment       

6.4 

Chemical anti-termite treatment 
executed by Rentokil 
Laboratories Limited or equal 
and approved pest control firm 
under a ten-year guarantee, 
applied to surface of excavation 
and floor 

SM 72.1   

 Damp-Proof Membrane       

6.5 

500mm Gauge polythene damp-
proof membrane laid on blinded 
hardcore with 170mm folded 
side and end laps (measured 
net-allow for laps) 

SM 72.1   

          

  
Reinforced Concrete 1:2:4- 
20mm 

      

6.6 150 mm floor slab CM 17.8   

6.7 150 mm thick Rc Walls CM 3.85   

          

  Reinforcement       

  
High Tensile Steel 
Reinforcement to B.S. 4483 
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6.8 Y8 KG 30   

6.9 Y10 KG 40   

  
Mesh Fabric Reinforcement 
to B.S.4483 

      

6.10 

Mesh reinforcement reference A 
142 weighing 2.22kg per square 
metre laid in bed with 300mm 
side and end laps (Measured net 
allow for laps) 

SM 1150   

          

  PLUMBING       

6.11 
Supply and fit 32mm gate valve 
and connect to supply main 

NO 1   

6.12 Supply and fit Ball Valve NO 1   
  STEEL COVER       

6.13 Access cover NO 1   

      

  
TOTAL BILL NO 06 CARRIED 
TO SUMMARY 

      

BILL NO.07: PLUMBING WORKS/CONVEYANCE 

ITEM NO. DESCRIPTION UNIT QUANTITY 
 RATE 
(KES)  

AMOUNT 
(KES)  

7.1 Excavation of pipe trench M3 300   

7.2 
Supply and install 50mm GI pipe 
to the inlet of the tank with all 
the associated fittings 

M 100   

7.3 

Supply and joint 90mm dia. 
steel pipes including all jointing 
materials for the overflow and 
wash out of the tank 

M 20   

7.4 
Construction of Valve chambers 
measuring 600mmm X 600mm 

NO 4   

7.5 
Supply and installation of 90mm 
gate valves to be fitted to the 
tank washout 

NO 1   

7.6 

Supply, install and joint 
including all jointing materials 
90mm diameter sluice valves to 
B.S 163. 

NO 4   

7.7 
Supply and install 90mm HDPE 
water pipes PE80 up to 14 bars  

M 1,000   

7.8 
Supply of assorted fittings 
(provisional) as directed by 
Project engineer 

Lump 
sum 

1   
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TOTAL BILL NO. 06 
CARRIED TO GRAND 
SUMMARY 

      

BILL No. 08: CONSTRUCTION OF AUXILLIARY STRUCTURES 

ITEM NO. DESCRIPTION UNIT QUANTITY 
 RATE 
(KES)  

AMOUNT 
(KES)  

8.0 PERIMETER FENCE         

  
Dam Site Fencing 
(Perimeter = 50m) 

        

8.1 

Excavate for fencing posts 
bases from existing ground level 
and not exceeding 1.50m deep. 
(300 x 300x800mm deep holes) 

NO 20   

8.2 
50 mm blinding bed under holes 
for fencing posts 

CM 0.04   

  
Reinforced concrete posts 
and gates 

      

8.3 
Install 100x125x2400 cranked 
concrete post 

NO 20   

8.4 

Install 100x125 x2600 concrete 
post (corner posts) for bracing 
at corners and at every 20m 
span (Length 2600mm) 

NO 12   

8.5 
Mortise all the posts in mass 
Reinforced Concrete 1:2:4 - 
20mm gauge surround 

CM 1.24   

  Gates       

8.6 
Supply and install mild steel 
gate 1No. as per the drawing 
(6m Long) 

NO 1   

  High Tensile wire       

8.7 
Supply and fix 6 strands of high 
tensile (4.5mm) galvanized iron 
wire on the concrete posts 

LM 300   

  Chain Link       

8.8 

Supply and install on the fence 
of the Borehole a 2.4m high, 
11G (mesh spacing of 
50x50mm) chain link (3.00mm 
link wire) as per the provided 
drawing 

LM 50   

  
TOTAL BILL NO. 08 
CARRIED TO GRAND 
SUMMARY 
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Form of Bid Security (Bank Guarantee) 

Beneficiary:             

Request for Tenders No:           

Date:              

TENDER GUARANTEE No.:          

Guarantor:             

 

1. We have been informed that  (here in after called "the 

Applicant") has submitted or will submit to the Beneficiary its Tender (here in 

after called" the Tender") for the execution of  under Request for Tenders No.

 (“the ITT”). 

 

2. Furthermore, we understand that, according to the Beneficiary's conditions, 

Tenders must be supported by a Tender guarantee. 

 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake 

to pay the Beneficiary any sum or sums not exceeding in total an amount of

 ( ) upon receipt by us 

of the Beneficiary's complying demand, supported by the Beneficiary's 

statement, whether in the demand itself or a separate signed document 

accompanying or identifying the demand, stating that either the Applicant: 

(a) has withdrawn its Tender during the period of Tender validity set forth 

in the Applicant's Letter of Tender (“the Tender Validity Period”), or any 

extension thereto provided by the Applicant; or 

(b) having been notified of the acceptance of its Tender by the Beneficiary 

during the Tender Validity Period or any extension there to provided by 

the Applicant, (i) has failed to execute the contract agreement, or (ii) 

has failed to furnish the Performance. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon 

our receipt of copies of the contract agreement signed by the Applicant and the 

Performance Security and, or (b) if the Applicant is not the successful Tenderer, 

upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to 

the Applicant of the results of the Tendering process; or (ii) thirty days after 
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the end of the Tender Validity Period. 

 

5. Consequently, any demand for payment under this guarantee must be received 

by us at the office indicated above on or before that date. 

 

     

[signature(s)] 
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Form of Tender Security (Insurance Guarantee) 

TENDER GUARANTEE No.:          

1. Whereas  [Name of the tenderer] (hereinafter called “the tenderer”) has 

submitted its tender dated   [Date of submission of tender] for the    

[Name and/or description of the tender] (hereinafter called “the Tender”) for the 

execution of   under Request for Tenders No.    (“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE    of  [Name of 

Insurance Company] having our registered office at    (hereinafter 

called “the Guarantor”), are bound unto   [Name of Procuring Entity] 

(hereinafter called “the  Procuring Entity”) in the sum of   (Currency 

and guarantee amount) for which payment well and truly to be made to the said 

Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and 

severally, firmly by these presents. 

 

Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 

Applicant: 

a) has withdrawn its Tender during the period of Tender validity set forth in the 

Principal’s Letter of Tender (“the Tender Validity Period”), or any extension 

thereto provided by the Principal; or 

b) having been notified of the acceptance of its Tender by the Procuring Entity 

during the Tender Validity Period or any extension thereto provided by the 

Principal; (i) failed to execute the Contract agreement; or (ii) has failed to 

furnish the Performance Security, in accordance with the Instructions to 

tenderers (“ITT”) of the Procuring Entity’s Tendering document. 

 

then the guarantee undertakes to immediately pay to the Procuring Entity up to the 

above amount upon receipt of the Procuring Entity's first written demand, without 

the Procuring Entity having to substantiate its demand, provided that in its demand 

the Procuring Entity shall state that the demand arises from the occurrence of any 

of the above events, specifying which event(s) has occurred. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our 
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receipt of copies of the contract agreement signed by the Applicant and the 

Performance Security and, or (b) if the Applicant is not the successful Tenderer, 

upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 

Applicant of the results of the Tendering process; or (ii)twenty-eight days after the 

end of the Tender Validity Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by 

us at the office indicated above on or before that date. 

 

 

 _________________________  ______________________________ 

  [Date]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 
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Tender Securing Declaration Form 

Date:  [insert date (as day, month and year) of Tender Submission]   

Tender No.  [insert number of tendering process]   

To:   [insert complete name of Purchaser]  

I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported 

by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for 

tendering in any contract with the Purchaser for the period of time of [insert 

number of months or years] starting on [insert date], if we are in breach of 

our obligation(s) under the bid conditions, because we – (a) have withdrawn 

our tender during the period of tender validity specified by us in the 

Tendering Data Sheet; or (b) having been notified of the acceptance of our 

Bid by the Purchaser during the period of bid validity, (i) fail or refuse to 

execute the Contract, if required, or (ii) fail or refuse to furnish the 

Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are 

not the successful Tenderer(s), upon the earlier of: 

a) our receipt of a copy of your notification of the name of the successful 

Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing 

Declaration must be in the name of the Joint Venture that submits the bid, 

and the Joint Venture has not been legally constituted at the time of bidding, 

the Tender Securing Declaration shall be in the names of all future partners as 

named in the letter of intent. 

 

Signed:       Capacity / title (director or 

partner or sole proprietor, etc.)     Name:    Duly 

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

Dated on    day of   [Insert date of signing] Seal or stamp. 
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Self - Declaration Forms 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED 

IN THE MATTER OF THE PUBLIC PROCUREMENTAND ASSET 

DISPOSALACT 2015. 

I,   , of Post Office Box     being a resident of   in the 

Republic of    do hereby make a statement as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing 

Director/Principal Officer/Director of     (insert name of the 

Company) who is a Bidder in respect of Tender No.   for    

(insert tender title/description) for   (insert name of the 

Procuring entity) and duly authorized and competent to make this 

statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been 

debarred from participating in procurement proceeding under Part IV of the 

Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, 

information and belief. 

 

…………………………………. ………………………………. ……………………… 

(Title)  (Signature) (Date) 

 

Bidder Official Stamp 
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FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE 

IN ANY CORRUPT OR FRAUDULENT PRACTICE 

 
I,    of P. O. Box      being a resident of in the Republic 

of     do hereby make a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director 

of     (insert name of the Company) who is a Bidder in 

respect of Tender No.   for     (insert 

tender title/description) for     (insert name of the Procuring 

entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will 

not engage in any corrupt or fraudulent practice and has not been requested 

to pay any inducement to any member of the Board, Management, Staff 

and/or employees and/or agents of     (insert name of the 

Procuring entity) which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have 

not offered any inducement to any member of the Board, Management, Staff 

and/or employees and/or agents of    (name of the procuring 

entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive 

practice with other bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge 

information and belief. 

     

(Title)  Signature)  (Date) 

Bidder's Official Stamp
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Declaration And Commitment To The Code Of Ethics 

 

I      . (person) on behalf of (Name of the Business/ 

Company/Firm)      declare that I have read and fully understood 

the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the 

Code of Ethics for persons participating in Public Procurement and Asset Disposal and my 

responsibilities under the Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal. 

Name of Authorized signatory     Sign     

Position             

Office address     Telephone         

E-mail              

Name of the Firm/Company           

Date              

(Company Seal/ Rubber Stamp where applicable) 

Witness 

Name         

Sign        

Date        
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Appendix 1- Fraud And Corruption 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 

policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and 

its Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, 

and similar offences, shall apply with respect to Public Procurement Processes and 

Contracts that are governed by the laws of Kenya. 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-

consultants, Service providers or Suppliers; any Agents (whether declared or not); and 

any of their Personnel, involved and engaged in procurement under Kenya's Laws and 

Regulation, observe the highest standard of ethics during the procurement process, 

selection and contract execution of all contracts, and refrain from Fraud and Corruption 

and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 

describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive, 

Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement 

including consequences for offences committed. A few of the provisions noted below 

highlight Kenya's policy of no tolerance for such practices and behavior: - 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, 

obstructive, collusive or fraudulent practice; or conflicts of interest in any 

procurement or asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that 

sub-section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: 

- 

a. disqualified from entering into a contract for a procurement or asset 

disposal proceeding; or 

b. if a contract has already been entered into with the person, the contract 

shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not 

limit any legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or 

committee of the procuring entity who has a conflict of interest with respect to a 
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procurement: - 

a. shall not take part in the procurement proceedings; 

b. shall not, after a procurement contract has been entered into, take part in 

any decision relating to the procurement or contract; and 

c. shall not be a subcontractor for the bidder to whom was awarded contract, 

or a member of the group of bidders to whom the contract was awarded, 

but the subcontractor appointed shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from 

doing anything prohibited under that subsection, but for that subsection, would 

have been within his or her duties shall disclose the conflict of interest to the 

procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest 

described in subsection (5)(a) and the contract is awarded to the person or his 

relative or to another person in whom one of them had a direct or indirect 

pecuniary interest, the contract shall be terminated and all costs incurred by the 

public entity shall be made good by the awarding officer. Etc. 

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 

Entity: 

a. Defines broadly, for the purposes of the above provisions, the terms set 

forth below as follows: 

i) “Corrupt practice” is the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence improperly 

the actions of another party; 

ii) “Fraudulent practice” is any act or omission, including 

misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain financial or other benefit or 

to avoid an obligation; 

iii) “Collusive practice” is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the actions of another party; 

iv)  “Coercive practice” is impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of 

the party to influence improperly the actions of a party; 

v)  “Obstructive practice” is: 

o deliberately destroying, falsifying, altering, or concealing of 

evidence material to the investigation or making false 
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statements to investigators in order to materially impede 

investigation by Public Procurement Regulatory Authority 

(PPRA) or any other appropriate authority appointed by 

Government of Kenya into allegations of a corrupt, 

fraudulent, coercive, or collusive practice; and/or 

threatening, harassing, or intimidating any party to prevent 

it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or 

o acts intended to materially impede the exercise of the 

PPRA's or the appointed authority's inspection and audit 

rights provided for under paragraph 2.3 e. below. 

b. Defines more specifically, in accordance with the above procurement Act 

provisions set forth for fraudulent and collusive practices as follows: 

"Fraudulent practice" includes a misrepresentation of fact in order to 

influence a procurement or disposal process or the exercise of a contract 

to the detriment of the procuring entity or the tenderer or the contractor, 

and includes collusive practices amongst tenderers prior to or after tender 

submission designed to establish tender prices at artificial non-competitive 

levels and to deprive the procuring entity of the benefits of free and open 

competition. 

c. Rejects a proposal for award1 of a contract if PPRA determines that the firm 

or individual recommended for award, any of its personnel, or its agents, 

or its sub-consultants, sub-contractors, service providers, suppliers and/ or 

their employees, has, directly or indirectly, engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices in competing for the contract in 

question; 

d. Pursuant to the Kenya's above stated Acts and Regulations, may sanction 

or recommend to appropriate authority (ies) for sanctioning and debarment 

of a firm or individual, as applicable under the Acts and Regulations; 

e. Requires that a clause be included in Tender documents and Request for 

Proposal documents requiring (i) Tenderers (applicants/proposers), 

 
1 1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, 
(i) applying for pre-qualification, expressing interest in a consultancy, and tendering, either directly or as a 
nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated 
service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing 
a material modification to any existing contract. 
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Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-

consultants, Service providers, Suppliers, Agents personnel, permit the 

PPRA or any other appropriate authority appointed by Government of 

Kenya to inspect2 all accounts, records and other documents relating to the 

procurement process, selection and/or contract execution, and to have 

them audited by auditors appointed by the PPRA or any other appropriate 

authority appointed by Government of Kenya; and 

f. Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to 

submit along with their Applications/Tenders/Proposals a “Self-Declaration 

Form” as included in the procurement document declaring that they and 

all parties involved in the procurement process and contract execution have 

not engaged/will not engage in any corrupt or fraudulent practices. 

.

 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding 
activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to address 
specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: 
accessing and examining a firm's or individual's financial records and information, and making copies 
thereof as relevant; accessing and examining any other documents, data and information (whether in hard 
copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as 
relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; 
and obtaining third party verification of information 
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Technical Proposal: 

 

Provide a description of the sections detailed below 

1. Site Organization 

2. Method Statement 

3. Mobilization Schedule  

4. Construction Schedule  

5. Contractor’s Equipment  

6. Personnel 

7. Others 
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Technical Proposal Forms 

Site Organization 

Site Organization 
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Method Statement 

Method Statement 
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Mobilization Schedule 

Mobilization Schedule 
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Construction Schedule 

Construction Schedule 
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Contractor’s Equipment 

Form EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 

the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 

Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 

Tenderer. The Tenderer shall provide all the information requested below, to the extent possible. Fields 

with asterisk (*) shall be used for evaluation. 

 

Type of Equipment* 

Equipment 

Information 

Name of manufacturer Model and power rating 

Capacity* Year of manufacture* 

Current 

Status 

Current location 

Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented      Leased  Specially manufactured 

 

 

The following information shall be provided only for equipment not owned by the Bidder. 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Proposed Personnel 

Form PER – 1 

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for each 

of the positions listed in Section III, Evaluation and Qualification Criteria. The data on their experience should 

be supplied using the Form below for each candidate. 

1.  Title of position 

Name 

2.  Title of position 

Name 

3.  Title of position 

Name 

4.  Title of position 

Name 

5.  Title of position 

Name 

6.  Title of position 

Name 

etc. Title of position 

Name 
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Resume of Proposed Personnel 

Form PER - 2 

 

The Bidder shall provide all the information requested below. Fields with asterix (*) shall be used 

for evaluation. 

 

Position* 

Personnel Information Name * Date Of Birth 

Professional Qualifications 

Present Employment Name Of Employer 

Address Of Employer 

 Telephone Contact (Manager/Personnel Officer) 

 Fax E-Mail 

 Job Title Years With Present Employer 

 

Summarize professional experience in reverse chronological order. Indicate particular technical 

and managerial experience relevant to the project. 

 

From* To* Company, Project, Position, and Relevant Technical and Management Experience* 
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Others
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Bidder’s Qualification 

 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 

Qualification Criteria, the Bidder shall provide the information requested in the corresponding 

Information Sheets included hereunder. 
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Tenderer Information Sheet 

Form ELI - 1.1 

Tenderer Information Form 

Date:           

ITT No.:          

ITT Title:         

Page _______________of ______________pages 

6. Tenderer's Name: 

7. In case of Joint Venture (JV), name of each member: 

8. Tenderer's actual or intended country of registration: 

9. [indicate country of Constitution] 

10. Tenderer's actual or intended year of incorporation: 

11. Tenderer's legal address [in country of registration]: 

12. Tenderer's authorized representative information 

Name:             
Address:             
Telephone/Fax numbers:          
E-mail address:            

13. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 
and/or documents of registration of the legal entity named above, in accordance with 
ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 

3.5 

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, 

documents establishing: 

 Legal and financial autonomy 
 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of the 
Procuring Entity 

14.  Included are the organizational chart and a list of Board of Directors. 
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Party to JVCA Information Sheet 

Form ELI - 1.2 

Date:           

ITT No.:          

ITT Title:         

Page _______________of ______________pages 

1. Tenderer’s JV name: 

2. JV member’s name: 

3. JV member’s country of registration: 

4. JV member’s year of constitution: 

5. JV member’s legal address in country of constitution: 

6. JV member’s authorized representative information 

Name:             

Address:             

Telephone/Fax numbers:          

E-mail address:            

7.  Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or registration documents of the legal entity named above, in accordance with 

ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and 

financial autonomy, operation in accordance with commercial law, and that they are 

not under the supervision of the Procuring Entity, in accordance with ITT 3.8. 

8. Included are the organizational chart and a list of Board of Directors. 
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Historical Contract Non-Performance 

Form CON - 2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 

Tenderer’s Name:          

Date:            

JV Member’s Name         

ITT No.:           

ITT Title:          

Page _______________of ______________pages 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur during the stipulated period specified in 

Section III, Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 Contract(s) not performed during the stipulated period specified in Section III, 

Evaluation and Qualification Criteria, requirement 2.1 

Year 

Non- 
performed 
portion of 
contract 

Contract Identification 
 

Total Contract 
Amount 
(current value, 
currency, 
exchange rate 
and Kenya 
Shilling 
equivalent) 

[insert 
year] 

[insert amount 
and 
percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country] 
Reason(s) for nonperformance: [indicate main 
reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.3. 

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.3 as indicated below. 

 

Year of Amount in Contract Identification Total Contract 
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dispute dispute 

(currency) 

Amount 

(currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 

  Contract Identification:    

Name of Procuring Entity:    

Address of Procuring Entity:   

Matter in dispute:    

Party who initiated the dispute:   

Status of dispute:    

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4. 

 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.4 as indicated below. 

Year of 

award 

Outcome as 

percentage of 

Net Worth 

Contract Identification 

Total Contract 

Amount 

(currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 
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[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, 

and any other identification] 

Name of Procuring Entity: [insert 

full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Procuring Entity” or 

“Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

[insert amount] 
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Financial Situation 

Historical Financial Performance  

Form FIN - 3.1 

 

Tenderer’s Name:          

Date:            

JV Member’s Name         

ITT No.:           

ITT Title:          

Page _______________of ______________pages 

Type of Financial 
information 
in__________________
_ 
(currency) 

Historic information for previous _________years, 
______________ 
(amount in currency, currency, exchange rate*, USD 
equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth 
(NW) 

     

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      
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Type of Financial 
information 
in__________________
_ 
(currency) 

Historic information for previous _________years, 
______________ 
(amount in currency, currency, exchange rate*, USD 
equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 
Activities 

     

 

 Attached are copies of financial statements (balance sheets, including all related notes, 

and income statements) for the years required above complying with the following 

conditions: 

 Must reflect the financial situation of the Bidder or partner to a JVCA, and not sister 

or parent companies 

 Historic financial statements must be audited by a certified accountant 

 Historic financial statements must be complete, including all notes to the financial 

statements 

 Historic financial statements must correspond to accounting periods already 

completed and audited (no statements for partial periods shall be requested or 

accepted) 
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Average Annual Turnover 

Form FIN - 3.2 

Tenderer’s Name:          

Date:            

JV Member’s Name         

ITT No.:           

ITT Title:          

Page _______________of ______________pages 

Annual Turnover Data (Construction Only) 

Year 
Amount 
Currency 

Exchange rate 
Kenya Shilling 

equivalent 

[indicate 
year] 

[insert amount and indicate 
currency] 

  

    

    

    

    

Average 
Annual 
Construction 
Turnover * 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

* Average annual turnover calculated as total certified payments received for work in 

progress or completed over the number of years specified in Section III, Evaluation 

and Qualification Criteria, Sub-Factor 3.2, divided by that same number of years. 
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Financial Resources 

Form FIN - 3.3 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real 

assets, lines of credit, and other financial means, net of current commitments, 

available to meet the total construction cash flow demands of the subject contract or 

contracts as specified in Section III, Evaluation and Qualification Criteria 

 

No. Source Of Financing Amount (Kenya Shilling Equivalent) 

1.    

2.    

3.    

4.    
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Current Contract Commitments/Works in Progress 

Form FIN - 3.4 

Tenderers and each member to a JV should provide information on their current 

commitments on all contracts that have been awarded, or for which a letter of intent or 

acceptance has been received, or for contracts approaching completion, but for which an 

unqualified, full completion certificate has yet to be issued. 

No. Name of 
Contract 

Procuring 
Entity’s 
Contact 
Address, 

Tel, 

Value of 
Outstanding 

Work 
[Current 
Kenya 

Shilling 
/month 

Equivalent] 

Estimated 
Completion Date 

Average 
Monthly 

Invoicing 
Over Last 

Six 
Months 
[Kenya 
Shilling 

/month)] 

1.      

2.      

3.      

4.      

5.      

6.      
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General Experience 

Form EXP - 4.1 

Tenderer’s Name:          

Date:            

JV Member’s Name         

ITT No.:           

ITT Title:          

Page _______________of ______________pages 

Starting 
Year 

Ending 
Year 

Years 
Contract Identification 

Role of 
Tenderer 

   Contract name: ____________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ____________________ 
Address: _____________________________ 

 

   Contract name: _________________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 

 

   Contract name: ________________________ 
Brief Description of the Works performed by the 
Tenderer: __________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 

 

• List calendar year for years with contracts with at least nine (9) months activity per 
year starting with the earliest year 
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Specific Experience 

Form EXP - 4.2(a) 

Tenderer’s Name:          

Date:            

JV Member’s Name         

ITT No.:           

ITT Title:          

Page _______________of ______________pages 

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  Kenya Shilling 
If member in a JV or sub-
contractor, specify participation 
in total Contract amount 

   

Procuring Entity's Name:  
Address: 
Telephone/fax number 
E-mail: 
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Specific Experience (cont.) 

Form EXP - 4.2(a) (cont.) 

Tenderer’s Name:          

Date:            

JV Member’s Name         

ITT No.:           

ITT Title:          

Page _______________of ______________pages 

Specific Construction and Contract Management Experience (cont.) 

Similar Contract No. Information 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1. Amount  

2. Physical size of required works items  

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  
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Specific Experience in Key Activities 

Form EXP - 4.2(b) 

Construction Experience in Key Activities 
 

Tenderer’s Name:          

Date:            

Tenderer’s JV Member’s Name       

Sub-contractor's Name3 (as per ITT 34):       

ITT No.:           

ITT Title:          

Page _______________of ______________pages 

All Sub-contractors for key activities must complete the information in this form as per ITT 

34 and Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) 
performed under the contract per 
year or part of the year 
 

Total quantity in 
the contract 
(i) 

Percentage  
participation 
(ii) 

Actual 
Quantity 
Performed  
(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

 
3 If applicable 
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 Information 

Procuring Entity’s Name:   

Address: 
Telephone/fax number 
E-mail: 

 

 

2. Activity No. Two  

3.  
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Specific Experience in Key Activities (cont.) 

Form EXP - 4.2(b) (cont.) 

Tenderer’s Name:          

Date:            

Tenderer’s JV Member’s Name       

Sub-contractor's Name4 (as per ITT 34):       

ITT No.:           

ITT Title:          

Page _______________of ______________pages 

Similar Contract No. [insert specific 

number] of [insert total number of 

contracts] required 

Information 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III, 

Evaluation and Qualification Criteria: 

 

Amount  

Physical size  

Complexity  

Methods/Technology  

Physical Production Rate  

 
4 If applicable 
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2.0 PART 2: EMPLOYER’S REQUIREMENTS 

2.1 Section V. Requirements 
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Technical Specification 

 

Specifications 

 

Wherever reference  is made in the Contract to specific  standards and codes to be  

met by the  goods and materials to be furnished, and work performed or tested, 

the provisions of the latest current edition or revision of the relevant standards and 

codes in effect shall apply, unless otherwise expressly stated in the Contract. Where 

such standards and codes are national, or relate to a particular country or region, 

other authoritative standards that ensure a substantially equal or higher quality 

than the standards and codes specified will be accepted subject to the Project 

Manager’s prior review and written consent. Differences between the standards 

specified and the proposed alternative standards shall be fully described in writing by 

the Contractor and submitted to the Project Manager at least 28 days prior to the date 

when the Contractor desires the Project Manager’s consent. In the event the Project 

Manager determines that such proposed deviations do not ensure substantially equal 

or higher quality, the Contractor shall comply with the standards specified in the 

documents. 
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TECHNICAL SPECIFICATION GENERAL 

Description of the Works: 

The contract works include: 

 Drilling and Construction of the Borehole 

 Borehole Test Pumping 

 Equipping of the Borehole 

 Supply and Installation of Solar Panels  

 Construction of Steel Water Tower 

 Supply and Installation of a 10,000 Approved Plastic Water 
Storage Tank 

 Construction of 2No. Standard Community Water Kiosks with 
Slab for Installing 5,000 Litre Approved Plastic Water Storage 
Tank 

 Conveyance and Plumbing Works  

 Construction of Auxiliary Structures 

Provision of Equipment Material and Labour: 

The contractor shall provide all equipment, transport consumable materials and 

labour necessary for the satisfactory completion of the works in compliance 

with the specifications herein. The Project Manager reserves the right to inspect 

plant and materials prior to contractor selection, and may reject plant or 

material that in his/her opinion is substandard or inappropriate. The contractor 

shall provide full descriptions of all plants to be deployed for these works. The 

contactor shall present method statements describing in detail the proposed 

approach to work. 

The contactor shall provide summary detail of the experience of key personnel 

to be deployed for these works. 

Occupation Of Site: 

The employer will provide land on which the works shall be constructed. The 

contractor shall be given possession of such parts of the site that he requires 

for activities related to construction works including storage of raw materials, 

equipment and setting up of camp during the period of contract provided his 
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operation does not interfere with the daily activities of the employer. 

The Contractor shall not enter upon or occupy with men, tools, equipment and 

materials any land other than the land or right of way provided by the employer 

Diligent Performance: 

The contractor shall at all times perform the Works diligently and in accordance 

with sound professional practice. He/she shall not proceed from one stage of 

works to another without the express permission of the Project Manager 

Decisions regarding Temporary halt, discontinuing of any element or part of 

any element of these works, or abandonment of these works, shall be discussed 

jointly between the contractor and the Project Manager before any further 

actions are authorized by the Engineer. The Project Manager’s decision shall be 

final. 

The Engineer will require a written submission justifying any steps taken by the 

successful bidder taken without the Project Manager’s approval. An 

unsatisfactory explanation shall lead to non -payment for works undertaken 

without prior agreement, and may be included for consideration as liquidated 

Damages. 

Drawings: 

The project drawings shall comprise: 

(a) The drawings attached to tender documents 

(b) Such other drawings and/or sketches as are issued from time to 

time by the Project Manager to deal with design modifications in 

response to on-site conditions. 

Record Drawing: 

As the work proceeds the Contractor shall markup ‘As Built’ details on a set of 

prints of the contract Drawings modified to portray the works as actually 

constructed and issue to the Project Manager for approval within 7 days of 

completion of the works covered by each drawing. 

Level Datum: 

The Project Manager will establish on site temporary benchmark and will 

assign a value to it. The Contractor shall establish and maintain such 
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additional benchmarks as are necessary; the form of such benchmarks shall 

be approved by the Project Manager. 

Contractor’s Staff, Communication, Offices etc.: 

General 

The contractor shall advice the Project Manager at which of his offices any 

notices may be served in accordance with the conditions of contract. 

Language of Correspondence and Records: 

All communication from contractor to the Project Manager and the Project 

Manager shall be in English language. 

All site books, time sheets, records, notes drawings, documents, specifications 

etc. shall be in English language 

Contractor’s Duty Staff & Offices: 

At least one responsible senior representative of the contractor shall be 

immediately available at all times and he shall be on site during normal working 

hours. 

To such representative shall be delegated full authority to confer with Project 

Manager and to take all steps and to issue all those instructions which may be 

required in an emergency to ensure the safety of all personnel of the works 

and of all the Employer’s and other property on the site and in the immediate 

vicinity thereof. The Project Manager may from time to time at his discretion 

after taking into consideration all the prevailing conditions allow some 

relaxation of this clause but such relaxation shall be made only with his written 

permission and subject to any special conditions which he may then require. 

The contractor shall provide and maintain at the site, offices for the use of 

representative and to which written instructions by the Project Manager can be 

delivered. Any instructions delivered to such offices shall be deemed to have 

been delivered to the contractor. 

Public Relations: 

The contractor shall designate within his site organization competent staff 

whose responsibility shall be to ensure good relations. 
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The location of all yards, stores, workshops, offices, etc. shall be agreed 

beforehand with the Project Manager and shall be such as to avoid obstruction 

and nuisance to public and/or the client. 

The contractor shall provide and maintain at or near the site suitable and 

sufficient shelters, mess rooms, washrooms, latrines etc. as are necessary and 

customary, to the satisfaction of the Project Manager Project Manager and in 

accordance with the law and regulations of the relevant authorities. 

Accommodation for Workmen: 

Where the contractor wishes to construct camp to accommodate his labour, the 

following requirements shall be adhered to and shall also be subject to the 

requirement made by the District or Provincial Administration or any local 

Authority. 

Demolition of Contractor’s Temporary Structures 

The Project Manager may at any time before the end of the period of 

maintenance give the contractor notice in writing to demolish and remove 

those buildings and works which are no longer required, whereupon the title to 

such buildings and works and materials connected therewith shall revert to the 

contractor. After the demolition and removal of building and works as required 

by the Project Manager and contractor shall level, clear, restore and make good 

the sites and surrounding ground and fill in and compact all latrines, drains, 

pits and similar works leaving the satisfaction of the Project Manager. 

First Aid Outfits: 

The contractors shall provide and maintain in an easily accessible place at the 

site of the works adequate first aid outfits for the whole duration of the 

contract, to the satisfaction of the Project Manager. The contractor shall have 

available at all times a suitable vehicle for conveyance of the sick or injured 

people to hospital. 

Protective Clothing: 

The contractor shall provide all protective or any other special clothing or 

equipment for his employees that may be necessary. 

Inspection by Project Manager during Period of Defects Liability: 
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The Project Manager will give the contractor due notice of his intention to carry 

out any inspection during the period of Defects Liability and the contractor shall 

hereupon arrange for a responsible representative to be present at the times and 

dates named by the Project Manager. This representative shall render all 

necessary assistance and take note all matters and things to which his attention 

is directed by the Project Manager. 

Advertisement: 

No advertisements shall be placed on any boarding or scaffolding erected for any 

purpose connected with the contract without the written permission of the 

Project Manager. 

Site investigations: 

(a). Ground levels shown on the drawings are believed to be correct. Should 

the contractor consider the levels shown to be inaccurate he must draw 

the attention of the Project Manager to the discrepancy before interfering 

with the existing ground. 

(b). The Contractor must make such site investigations as he thinks fit and 

satisfy him/her as to the nature of the ground and availability of materials. 

Work Programme: 

The contractor shall submit a work programme showing the sequence and timing 

of the various stages in the execution of the works as per the conditions of 

contract. 

Facilities for the Project Manager: 

The Contractor shall provide for the Project Manager or  his representative: 

(a). Such instruments as are necessary to enable the Project Manager to check 

the setting out and make such inspections as he may deem necessary. 

(b). Such labour and assistance as may be required. 

(c). Any facilities necessary to enable the Engineer to take samples 

(d). Provide a temporary site office during the contract period. 

Testing Facilities: 

(a). The Contractor shall provide laboratory facilities on site suitable for 

carrying out tests as shown: - 
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(i.) Concrete 

 Slump 

 Crushing strength 

(ii.) Aggregates 

 Particle Size 

 Impurities 

(b). Should the contractor so wish he may make arrangements for the 

necessary tests to be carried out by a Laboratory to be approved by the 

Project Manager 

Water Supply: 

The contractor will arrange to provide water for use in the camps and on the 

works. The Contractor must provide any treatment necessary to ensure it is 

suitable for use as in accordance to health regulations. 

Electrical Supply: 

The Contractor must provide his own source of electricity if he so requires. 

Security: 

The Contractor will be responsible for the security of the Works and of site 

installations during the Contract period. He must provide such fencing, 

watching & lighting as he deems necessary. 

Description of the Materials and Workmanship: 

The following apply to all section’s hereafter. 

(a). Materials 

Materials, commodities, components and equipment are to be new and 

unused unless otherwise specified. Handle, store, fix and protect all 

commodities with care to ensure that they are in perfect condition when 

incorporated into the work and handed over on completion. 

(b). Manufacturer’s recommendation 

Handle, store and fix every commodity strictly in accordance with the 

printed or written recommendations of the manufacturer and/or supplier. 

Supply the Project Manager with copies of the manufacturer’s 

recommendations. Inform the Project Manager if the manufacturer’s 

recommendations conflict with any other specified requirements, and 
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obtain his instructions before proceeding. 

(c). Standards 

Where commodities or workmanship are specified by reference to Kenya 

Bureau of Standards (K.S.), or British Standards (B.S.) or Codes of 

Practice (C.P.) or International (I.S.O.), or other standards, such 

standards are deemed to be the latest published at the time of tendering. 

The Contractor will be deemed to have read and understood the 

standards specified, and no claim for want of knowledge will be allowed. 

The substitution of commodities or standards of workmanship 

complying with other standards may be allowed at the discretion of the 

Project Manager, but application for permission for such substitution 

must be made in writing in sufficient time to allow adequate 

investigation. Obtain Certificates of Compliance with standards and 

supply to the Project Manager on request. 

(d). Local conditions 

All materials, commodities, components and equipment must be 

suitable for use in tropical climates. 

Samples: 

The Contractor shall submit to the Project Manager samples of materials to be 

used in the works; the samples must be fairly representative of the bulk to be 

supplied. Samples should be subject to relevant tests before submission and 

Test Certificates should accompany the samples. 

Clearing Site on Completion: 

The site, including borrow pits and spoil dumps shall be carefully tidied up on 

completion, and shaped to avoid ponding, holes, and dangerous slopes. The 

borrow pits and spoil dumps must be covered with topsoil neatly trimmed 

and the whole site left in a tidy and satisfactory condition.
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EARTHWORKS 

 

Clearing in General: 

Clear the area of the permanent works, and borrow pits of all vegetation and 

destroy by burning or otherwise. 

Stripping Top Soil: 

N/A 

Excavation and Classification: 

Excavation shall be carried out to the lines and levels shown on the drawings 

or to such other lines and levels as the Engineer may direct. 

Excavation in excess of the lines and levels shown on the drawings or without 

the approval of the Engineer will be rectified by the Contractor at his expense 

in a manner approved by the Engineer. 

Any patches of unsuitable ground in the bottom of the excavations shall be 

excavated to such additional depth as the Engineer may direct. 

Excavated material shall be taken to embankment fill or to spoil tip as the 

Engineer may direct. 

Excavation must be kept dry and the sides supported as necessary. Excavation 

classification shall be as in the Ministry of Works Standard Specification 

(MOWSS) Section 5. 

Class 1 "Rock" or "Hard Material" shall include all materials which in the opinion 

of the Project Manager requires blasting or the use of metal wedges or the use 

of compressed air drilling for its removal or cannot be extracted by ripping with 

a tractor of less than 180 hp. and rear mounted heavy ripper. Individual 

boulders greater than 0.2 m3 in volume shall be included in this class when 

their nature and size are such that they cannot be removed without recourse 

to one of these methods. 

When a portion of excavation contains 75% or more by volume of boulders 

of this order such portion shall be considered as class 1 material 

throughout. 
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Class 2 "Normal" or "Soft Material" shall include all material, which, in the 

opinion of the Engineer, does not require blasting and metal wedges and sledge 

hammers, or compressed air drilling or rooting or ripping. 

It shall include wearing course gravel stones and boulders less than 0.2 m3 in 

volume that can be removed without recourse to these methods. 

Class 3 "Compacted Gravel" or "Decomposed Rock" shall include all material 

such as consolidated murram and decomposed stratified rock, stones or 

boulders less than 0.2 m3 in volume which are harder than "soft" or "normal" 

material in that they may be extracted by ripping as defined in Class 1, or in 

confined spaces by hand excavation using compressor tools, provided all 

other reasonable steps to the satisfaction of the Project Manager have been 

taken to facilitate the removal by other methods. 

"Waterlogged Material" material (Class 2 and Class 3) that is excavated in a 

waterlogged condition and necessitates de-watering and pumping operations, 

provided all reasonable precautions have been taken by the contractor to 

dewater the material to the satisfaction of the Project Manager. 

Blasting: 

The prior approval of the Project Manager must be obtained and the methods 

approved if the Contractor wishes to remove rock by Blasting. The handling 

and use of explosives must comply with the explosives act or the department 

of mines and geology regulations. All necessary precautions to prevent injury 

or Damage to person or property must be taken.  Generally blasting on the Weir 

site is to be avoided. 

Borrow Areas: 

N/A 

Spoil Tips: 

Surplus or unsuitable materials are to be disposed of in spoil tips to be approved 

by the Project Manager. Spoil tips must be neatly graded, properly drained, 

and have stable slopes and a tidy appearance. 

Earthfill: 

The embankment is to be built of selected soil as specified and shown on the 
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drawings. The earthfill shall be of cohesive material of low permeability, 

with negligible organic matter. 

Specially selected material free from stones shall be used in the cut off and 

central zone; the upstream zone shall also be free of stones; the downstream 

zone may have small quantities of stone not exceeding 25 mm. 

Compaction of Earthfill: 

Earth fill shall be placed and mechanically compacted in layers, approximately 

horizontal, to give a finished thickness of not more than 

150 mm after compaction to 95% of Proctor Maximum Dry Density. Each 

layer shall be scarified to ensure a satisfactory bond with the next overlying 

layer, and water shall be added if necessary to ensure uniform moisture content. 

Subsequent layers will be placed only after the previous layer has been ratified 

by the Project Manager. 

Heavy rollers of a type and weight to be approved by the Project Manager shall 

be used for compaction. In the cut off trench and other confined spaces 

compaction in area which the rollers cannot serve shall be by means of 

approved pneumatic tampers. 
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BOREHOLE DRILLING AND CONSTRUCTION 

 

BOREHOLE DRILLING GENERAL: 

Wherever reference is made in the Contract to specific standards and codes 

to be met by the goods and materials to be furnished, and work performed or 

tested, the provisions of the latest current edition or revision of the relevant 

standards and codes in effect shall apply, unless otherwise expressly stated in 

the Contract. Where such standards and codes are national, or relate to a 

particular country or region, other authoritative standards that ensure a 

substantially equal or higher quality than the standards and codes specified 

will be accepted subject to the Project Manager’s prior review and written 

consent. 

This contract comprises the drilling, construction, development, test pumping 

and water quality analysis. 

REGULATIONS AND STANDARDS: 

The borehole shall be drilled at the site identified by the investigating hydro-

geologist and confirmed by Project manager. It shall be drilled to a depth 

specified in the hydrogeological survey report. It shall be drilled through all 

strata encountered. 

The Employer will acquire the relevant permits and Government 

authorizations. 

MOBILIZATION, DEMOBILIZATION AND RESTITUTION: 

(a). The Contractor shall mobilize to the site in accordance with the Agreed 

Programme. The sum for mobilization/demobilization shall include 

transportation of machinery, erection, dismantling and preparation of 

temporary camp as the Contractor deems necessary, provision of drilling 

and development fluids (bentonite, foam, and water), water for camping, 

personnel sanitary facilities. 

(b). The Contractor shall minimize disturbance to neighbouring plots. This shall 

particularly include ensuring that bailed fines and pumped test water are 

discharged in a manner that does not create a nuisance either to the public 
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or private property. 

(c). Site re-instatement under the conditions of contract shall include the 

removal of all hydrocarbons spilled, leaked or otherwise released and 

associated packaging and cotton waste. Site re-instatement is deemed an 

integral part of mobilization. This activity shall be costed taking into 

account the items above and expressed as a lump sum. 

DRILLING: 

(a). Unless otherwise approved by the Project Manager, drilling shall be by the 

air hammer method, or by flush rotary drilling method. Drilling shall 

continue through all strata encountered. Drilling fluids and additives used 

must be approved by the Project Manager prior to use. The Contractor 

shall provide the appropriate tools and equipment and maintain them in 

good condition capable of operating to the manufacturer’s rating to ensure 

a smooth, straight hole. 

(b). Drilling shall continue to the stipulated total depth at a minimum diameter 

of 205mm (8 inches) to provide for a finished borehole of a cased internal 

diameter of 152mm after allowing for 50mm thick gravel pack and 

temporary casings as found necessary. The Project Manager reserves the 

right to stop drilling operation if he considers that further drilling is unlikely 

to be advantageous. In this event payment shall only be made for the 

amount of work actually executed. 

(c). All materials used in the borehole construction other than temporary works 

shall comply with the relevant standard specifications. A tolerance in 

dimensions will be permitted provided that the material quality is not 

inferior to specification and work is in no way impaired. 

(d). The boreholes shall be drilled straight and vertical. 

SAMPLE COLLECTION, STORAGE AND RECORD KEEPING: 

(a). Samples of the drill cuttings returned to the surface shall be collected 

at two (2) meters intervals, dried and bagged. Each bag shall be clearly 

marked with the sample depth interval and borehole number. The 

Contractor shall record the depth and any zone of lost circulation for 

which no sample was taken. 
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(b). The Contractor shall maintain a log of the penetration rate on a Metre-

by-Metre basis, in minutes per meter drilled. A stopwatch shall be used 

for this purpose so that only the net drilling time is recorded, excluding 

any time taken in drilling disruptions. 

(c). The depth of any voids, or of particular rapid penetration, or significant 

changes in rig noise shall also be noted. 

(d). Water level shall be measured and recorded at the start and end of every 

shift, after significant breaks in activity (such as meal breaks), and during 

periods of plant downtime (as appropriate). The water levels shall be 

measured using a sounding and/or lighting dipper approved for use by 

the Project Manager. 

SUPPLY AND INSTALLATION OF CASINGS AND SCREENS CASING AND 

SCREEN SPECIFICATIONS: 

(a). Casings shall be new, 152mm (6 inches) internal diameter, black pipe 

class B, with a minimum wall thickness of 4.0mm in 6meter lengths. 

(b). Mill slotted screens shall be constructed from new 152mm internal diameter 

black pipe class B with a minimum wall thickness of 4.0mm. Slots shall 

not exceed 1.0 mm in width, and should constitute not less than 6.0% 

open space area. Gas slotted casing screens are not acceptable. 

CASINGS AND SCREEN INSTALLATION: 

(a). Before installation of the casings and screens, the Contractor shall ensure 

that the hole is clear to the total depth and shall flush out any backfilled 

materials present. The  Project Manager shall provide the design of 

the casings and screens string prior to installation by the Contractor. 

(b). Casing jointing shall be by either flush square-section threading or tree pass 

electric arc welding. Screens may be welded to casing, or screw-jointed 

by means of flush square-section threads. Externally socket joints may 

be welded to the casing, or screw-jointed by means of flush square-section 

threads. Externally socketed joints will not be accepted. Where screwed 

joints are deemed by the Project Manager to be below standard, joint 

shoulders shall be spot welded at 900mm interval around the casing 

circumference at no extra cost. If screens and casing are to be welded, 
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the appropriate welding electrode must be used. 

(c). During welding, casing and screen lengths must be held absolutely vertical 

in order to ensure a plumb installation. All joints to be welded must be 

levelled at the butt end; three continuous weld passes must be made to 

ensure a sound joint and the oxide coating be removed before the second 

and third passes. 

(d). Burn-through and subsequent deposition of metal on the inside of the 

casings and screens must be avoided. The base of the casing shall be 

sealed, unless otherwise directed by the Project Manager, with a circular 

plate of black pipe class B of thickness not less than 4.0mm (1/4 inch) 

fixed with a continuous weld to the casing strip. The appropriate welding 

electrode shall be used. The weld passes will be made, with oxide coating 

removed prior to the second and third passes. The top of the casing 

straight shall terminate not less than 600mm above the highest recorded 

level of ground at the site. 

(e). The contractor shall be responsible for the provision of temporary casings 

as necessary, including the insertion and removal. Where the Project 

Manager deems it necessary to have temporary casings left in the 

borehole as a measure of securing the borehole, this will be indicated 

in the item for other works in the bill of quantity. 

ADMISSIBLE RATES: 

(a). Rates shall be expressed as supply and installation of casing or screen 

per Unit Linear Metre. 

SUPPLY AND INSTALLATION OF GRAVEL PACK SPECIFICATIONS: 

(a). The Contractor shall supply and install filter pack/formation stabilizer. The 

material shall be 2-4 mm diameter, clean well rounded riverbed siliceous 

gravel with no more than 5.0% non -siliceous material. The pack must be 

approved by the Project Manager prior to installation. Granular calcium 

hypochlorite will be introduced into the annular space along the pack 

material at a concentration of 500 grammes per cubic metre of pack. 

The gravel pack shall be placed in the production boreholes to a 
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thickness of 50mm around the casing up to where all screen zones are 

covered with the gravel as per the Project Manager’s satisfaction. 

This will initiate the process of sterilizing the wellbore. The Contractor shall 

provide the Project Manager with the bulk density of the pack material 

(Kg/M3). 

(b). Installation of the filter pack/formation stabiliser may be water wash 

down or reverse circulation methods. In the latter case a pump set or 

airlift string shall be installed in the bore so as to encourage material 

settlement. The filter pack shall terminate not less than 3.0 metres above 

the uppermost screen when stabilized, or as otherwise directed by the 

Project Manager. The Contractor shall provide a means by which this level 

shall be measured. 

ADMISSIBLE RATES: 

Rates shall be expressed as supply and installation of gravel pack per Unit Cubic 

Metre. 

INSTALLATION OF BACKFILL SPECIFICATIONS: 

(a). Backfill material shall comprise of fine clayey drill cuttings and shall be 

installed from the top of the filter pack to 3.0 metres below ground level 

unless otherwise directed by the Project Manager. The installation 

method must ensure that no bridging occurs within the annular space. 

(b). The Contractor shall measure the depth to the top of the backfill and 

provide the means by which this level may be measured. 

ADMISSIBLE RATES: 

Rates shall be expressed as installation of backfill per Unit Linear Metre. 

DEVELOPMENT: 

Development shall comprise both Physical and Chemical development, and 

shall include the following operations: - 

BOREHOLE CLEANING: 

(a). The Contractor shall clean the borehole to its “completed depth” using 

any of the methods listed below or as otherwise authorized by the Project 
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Manager:  - 

 By bailer with percussion drilling rig 

 By means of airlift, which may use a light or stable foam to assist in the 

removal of materials from the borehole. 

 By means of educator airlift, with or without light or stable foam. 

(b). Bailers and other down whole plant shall adopt diameter limits of half a 

normal size or smaller (12.5mm or ½ inch) than the smallest casing or 

screen diameter. 

(c). Water levels shall be measured and recorded at the start and end of every 

shift, at significant breaks in activity (such as meal breaks), and during 

periods of plant downtime (as appropriate). Water levels be measured 

using a sounding and/or lighting dipper previously approved by the 

Project Manager. 

(d). The borehole shall be deemed clean when measured drilled depth has 

been reached and when insignificant or no materials is removed from the 

base of the borehole. Cleaning costs shall be expressed as a rate Per Hour. 

CHEMICAL DEVELOPMENT: 

(a). When the Project Manager has deemed the borehole clean; he may 

instruct the Contractor to commence with Chemical development. 

Chemical development shall comprise of an approved Polyphosphate as a 

disaggregate that shall break down the silty concentrations, any build up 

clay or silts, or other fine materials within and adjacent to the borehole. 

The decision as whether chemical development shall be adopted and what 

dosage rates shall be made by the Project Manager. 

(b). Typical dosage shall comprise of powdered Sodium Hexameta 

phosphate dissolve in hot water. The polyphosphate shall be dosed at 10 

to 15 Kg/m3 of water depending on the concentration of clays in the 

aquifer matrix. This shall be mixed with calcium hypochlorite at a dose of 

200grammes per cubic metre to inhibit bacteria activity. The volume of 

polyphosphate dosed water shall be one and a half times the Volume of 

water within the screen section. 
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(c). Both polyphosphate and added water shall be introduced by means of a 

pipe, the bottom end of that shall be located in the middle of the screen 

section of the borehole. The Contractor may get the liquids into the 

screened section using a jetting head if he wishes. 

(d). After dosing, the borehole shall be left overnight to allow disaggregation 

to occur. The borehole shall then be subject to physical development. 

(e). Chemical development costs shall be expressed as an Hour rate, and 

include all labour and materials (including clean water) required for the 

operation. Chemical development undertaken by a Contractor familiar with 

the technique shall take no longer than three (3) hours. 

PHYSICAL DEVELOPMENT: 

(i.) Physical development may adopt any of the commonly used methods, 

including but not necessarily restricted to the following: - 

• Surging 

• Bailing 

• High Velocity Water Jetting 

• Airlift raw hiding 

• Airlift raw hiding with educator pipe. 

(ii.) Development shall be considered complete when the water discharged 

is clear and contains no more than an estimated 5 parts per million of 

suspended solids and the borehole has been restored to the cleaned total 

depth or as otherwise directed by the Project Manager. 

(iii.) The Contractor shall describe the method he proposes to adopt and the 

plant required for physical development in his method statement. Over 

pumping shall not be considered a development method. The rate 

submitted by the Contractor for physical development is deemed to include 

installation and removal of necessary plant. The quantities given in the bills 

of quantities only apply to actual development time. Costs for physical 

development shall be expressed as an Hour Rate. 

AQUIFER TESTING: 

Borehole testing will be conducted according to British Standard BS 6316 
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(1992) (Code of Practice for Test Pumping of Water Wells). The following 

elements are required. 

 A pre-test 

 A step drawdown test 

 A constant discharge test 

 A recovery test 

INSTALLATION, PLANT AND METHODOLOGY: 

Pumping plant and dipping tube shall be installed in the borehole to be tested. 

The Contractor shall investigate and agree with the Project Manager the 

anticipated discharge and pump intake depth. 

PUMPING PLANT: 

(i.) Pumps used for test pumping may be electrical submersible or surface-

mounted turbine pumps or reciprocating pumps. 

(ii.) Any pump used in tests must have a fully functioning non-return 

valve either in the pump itself or in the rising main immediately above the 

top of the pump. 

(iii.) The Contractor must have pumps covering the anticipated discharge 

range. 

(iv.) The water pumped from the borehole shall be discharged to waste at a 

distance and in such a manner that it does not pond or flow back towards 

the borehole. 

(v.) The Contractor must provide a generator or other prime mover for 

powering the pump, as power is not necessarily available at the sites. 

DISCHARGE MEASUREMENT AND CONTROL: 

Discharge measurements shall be by an approved accurate method, such as 

an Orifice Plate, calibrated flow meter or a V-notch weir. If volumetric 

methods are proposed, the Contractor will ensure the container to be used 

has been calibrated. When time to fill measurements is made, each 

discharge measurement shall be calculated from the average of three time 

measurements. Discharge shall vary by no more than 15%across each step 

of step drawdown test, and across the constant discharge test. 
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WATER LEVEL MEASUREMENT: 

Water level measurements shall be by electric sounding and/or lighting 

dipper, and  shall be made in a dipper tube installed alongside the test pump 

rising main and tied securely to it. The Project Manager will check the dipper for 

stretch and any other inaccuracies prior to accepting its use. Accuracy 

measurements must not be less than 1.0 cm. Water level measurements using 

an airline will not be acceptable on the grounds of poor precision. 

TIME MEASUREMENT: 

All times shall be measured by means of a stopwatch. The Contractor shall 

ensure that spare batteries etc for all equipment are available prior to 

commencing tests. 

PRE-TEST: 

The pre-test will check all equipment, determine the range of discharge for 

the step drawdown test and set the globe values for the first step discharge rate. 

Pre-test shall not exceed three (3). 

STEP DRAWDOWN TEST: 

▪ The step drawdown test will comprise five (5) steps tests of sixty (60) minutes 

each, with no recovery phase between successive steps. The step drawdown 

test shall not start until water level has returned to the true static water level, 

unless otherwise directed by the Project Manager. 

▪ Typically, individual step discharges would comprise 25%, 50%, 75%, 100% 

and 125% of the anticipated production discharge rate. 

▪ Discharge increments shall be affected as nearly instantaneously as possible 

and once set shall not be changed except by instruction of the Project 

Manager. 

▪ Discharge variations and measurement shall be effected by means of the 

globe valve and manometer gauge as follows; 

▪ A globe valve of suitable diameter shall control the discharge and on the 

upstream side of this, not closer than six (6) pipe diameters from the valve, 

a manometer tapping and gauge will be installed such that it can be clearly 

seen by any person using the valve. This will be used during the step 
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drawdown tests for the flow control purposes. 

CONSTANT DISCHARGE TEST: 

Constant discharge test shall typically last not less than twenty-four (24) hours, or 

as otherwise determined by the Project Manager. A water sample will be 

procured towards the end of the test for subsequent analysis by a competent 

laboratory. 

RECOVERY TEST AND REMOVAL OF PLANT: 

Recovery tests shall not continue for more than twenty- fou r  (24) hours, or 

as otherwise directed by the Project Manager. Only after the completion of 

recovery data collection may pumping and ancillary plant be removed from 

the borehole, though above ground components may be dismantled during the 

recovering phase. 

ADMISSIBLE RATES: 

Rates of pumping and recovery are deemed to include the cost of plant 

installation and removal. The rates are deemed inclusive of installation, 

removal, plant use, testing and data collection. 

WATER SAMPLING AND ANALYSIS: 

▪ In the closing hour of the constant discharge test a water sample shall be 

collected for chemical and bacteriological analysis by a competent laboratory. 

The water samples shall be collected in containers supplied by the laboratory, 

in the manner conventionally used by the laboratory. 

▪ The Contractor’s unit rate of sampling and analysis will include the cost of 

analysis and transportation to and from the laboratory for the sampling 

exercise. 

BOREHOLE DISINFECTION: 

After removal of test equipment, the borehole shall be disinfected with 

Chlorine/water solution at a concentration of 50 milligrams per litre or greater 

of free chlorine. This will be sprayed into the borehole so as to ensure that all 

exposed borehole wall surfaces are coated. In preparing their Tenders, 

Contractors should allow for one (1) cubic metre of solution per borehole. 

This item shall be costed as a unit Lump Sum 
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BOREHOLE HEAD WORKS SANITARY SEAL CASING: 

A sanitary seal shall be constructed at the wellhead. This shall comprise the 

following elements: 

▪ A 3.2 metre length of internal diameter 205 mm (8 inch) plain black pipe 

class B sanitary steel casing installed around the permanent casing string. 

▪ A grout seal between the 254mm sanitary seal casing and the 152 mm 

Permanent casing string. 

▪ A 1.0x1.0x1.0 metre reinforced concrete block (Y8/1:2:4) cast around the 

Sanitary seal casings. 

▪ A lockable steel cap. 

GROUT SEAL: 

A sanitary ground seal shall be installed between the 152 mm (6 inch) and 

205 mm (8 inch) casings and grouted into place. Grout shall be a cement 

slurry, or cement and fine sand and shall have a density of at least 1175 Kg/lt. 

This shall be introduced into the annular space from the top of the inert backfill 

to the ground level, using a method that must be approved by the Project 

Manager. 

CONCRETE PLINTH: 

The ground surface at the wellhead shall be excavated to a depth of one (1) 

metre, and be one metre square, to allow s Concrete Plinth to be cast. 

The 1.0x1.0x1.0 metre pit will be filled with concrete, to be finished flush 

with the ground surface. Concrete shall be 1:2:4 OPC: sand: half-inch ballast. 

This must be cast with two 0.8 metre lengths of 12 mm reinforcing steel bar 

welded to the 205 mm (8 inch) casing, 0.7 metre below ground level. 

TEMPORARY CAP: 

The top of the borehole shall be sealed with a cap that shall comprise a 

round plate of mild steel, of thickness not less than 3.0mm. This will be 

continuously welded in single pass to the mild steel borehole casing or should 

be lockable. 

RECORDS: 

After completion of all works at the borehole, the Contractor shall submit to 

the Project Manager within four (4) days a complete document with the 
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following additions: - 

▪ Drilling penetration Log 

▪ Geological Log 

▪ WRMA 009A Borehole Completion Record (Three Complete Sets of 

Completion Reports shall be submitted. 

TECHNICAL LITERATURE: 

A Tenderer must submit the following information together with the Tender 

documents to assist in fair evaluation: - 

▪ Technical specifications on drilling rig and other ancillary equipment 

(make, model, rated capacity etc) 

▪ Particulars and specifications of materials used in the construction of the 

borehole. 

▪ Any other information the tenderer may deem is important in evaluation 

as well as BOOSTING his/her chances of winning the tender. 

ELECTRO - MECHANICAL WORKS SPECIFICATIONS ELECTRICAL WORKS 

REGULATIONS AND STANDARDS: 

The complete solar installation shall be carried out by a competent Contractor 

and in accordance with the specifications and compliance with the following; 

(a). Kenya Bureau of Standards 

(b). Regulations for the Solar/Electrical Equipment of Buildings (Latest 

Edition) issued by the Institution of Electrical Engineers of Great Britain. 

(c). IEC standards. 

(d). Electric Power Act and the Rules made there under. 

(e). Kenya Power & Lighting Co. Ltd Regulations and Bye-Laws. 

(f). Government Electric Specifications GES 1 and 2 which can be viewed 

at the office of the Chief Electrical Engineer, Ministry of Roads, Public 

Works and Housing. 

(g). Industrial Safety Regulations currently in force. 

SWITCH GEAR PANELS, DISTRIBUTION BOARDS ENCLOSURES, 

INSTRUMENTATION PANELS, STARTER P AN E L S , B U S -BAR CHAMBERS, 

CONSUMER UNITS, JUNCTION BOXES AND OTHER ELECTRICAL 

ENCLOSURES: 
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Unless otherwise specified, all shall be surface mounting, water tight, corrosion 

resistant, vermin-proof, termite-proof, dust-proof and resistant to attack by oils 

and grease. They shall be fabricated from heavy gauge 14swg, folded, spangled, 

galvanized and rust protected sheet steel of minimum thickness 1.5mm. They 

shall be finished in a two tone, heat resistant, non-peeling-off stoved gray 

enamel paint or epoxy powder coating. 

ELECTRIC CABLES: 

Unless otherwise specified, all cables shall be made of copper material and 

conform to BSS 5004, 500/600 volts grade. 

(1) UNARMOURED CABLES 

They shall be PVC insulated. 

(2) ARMOURED CABLES 

They shall be PVC SWA PVC copper cables. 

(3) BOREHOLE CABLES 

They shall be made from tough flexible rubber material that will not allow 

water to seep through when submerged in the borehole water. 

GS CABLE TRUNKING: 

The trunking shall be manufactured from heavy duty hot dip galvanized mild 

steel sheet of minimum thickness 1.15 mm with screw-in and twist-to lock top 

lid. 

PUMP SET STARTER: 

It shall be 3-Phase, 415 V ac, 50/60 Hz Direct-On line. It shall be in a water 

tight, front access, hinged door, lockable enclosure, comprising of the following 

components among others fully wired and labelled. 

The starter shall be Telemecanique, ASEA, MEM, Crabtree, Siemens, 

Klockner-Moeller or Sprecher-Schuh. It shall be fully wired and 3 No. sets 

of schematic and control wiring drawings MUST be supplied along with 

the starter. 

 Appropriate rating contactors. 

 Appropriate rating thermal overload. 

 Start, Stop/Reset push buttons (green marked “START”, black marked 

“STOP/RESET”). 
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 Integral TPN (MCB) type 2. 

 1 No. 50x50mm AC ammeter of appropriate range. 

 1 No. 50x50mm AC voltmeter of range 0-500 vac.c/w protection MCB/ 

fuse 

 Over/Under voltage and phase failure protection relay set at 380 and 440 

vac. 

 2 No. Water level control relays. 

 Pilot indicator lights (green marked “PUMP RUN”, red marked “OVER 

LOAD TRIPPED”, yellow marked ‘BOREHOLE LOW’, white marked “TANK 

HIGH” etc. 

 Hours run counter range 0-99999 hours. 

 Cable terminal blocks of appropriate rating. 

BOREHOLE MOTOR: 

The motor shall be the two- p o l e  canned asynchronous, 3 phase, 415vac, 

squirrel cage, induction type, continuously rated and of minimum CLASS “B’’ 

insulation. 

The entire body including the shaft shall be made of heavy-duty stainless-steel 

material. 

The motor shall be supplied complete with 3 lead copper tail cable. 

BOREHOLE PUMPS: 

The pumps shall be the high pressure, vertical mounting, multi-stage, centrifugal 

type running at a full load speed of not less than 2800 rpm. 

The entire pump body including the strainer, cable guard, non -return valve, 

impellers, shaft, locking nuts and washers shall be made of heavy-duty 

stainless-steel material. 

The bearings shall be the water lubricated type, wear resistant. The impeller(s) 

shall be hydraulically and dynamically balanced. WATER LEVEL CONTROL 

ELECTRODES 

All the electrodes shall be made of stainless-steel material AISI 304 as 

Omron F03-01, Londex, Ascoor similar approved quality made of stainless 

steel. 
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BOREHOLE ELECTRODES: 

They shall be of size 6.0 mm diameter and 120mm length (D6x120mm) and in 

their tough moulded shrouds. 

WATER TANK ELECTRODES: 

They shall be of size 6.0mm diameter and varying length dependent on the 

depth of the tank or intended control water levels. They shall be in a circular, 

water tight, electrically insulated (500 vac) tough moulded enclosures with 

screw top and knock-outs for 20mm diameter conduit and rubber grommets. 

The electrodes shall have tough plastic ring separators of size D75x3mm thick 

fixed at 300mm intervals for the entire length. 

BOREHOLE COMBINED PIPE AND CASING CLAMP: 

The clamp shall be the heavy-duty type. It shall comprise of 3 pieces; the bottom 

half clamps to the borehole casing, while the top portion which rests on the top 

of the casing clamps to the pipe column and holds it centrally in the casing 

bore. 

The clamp covers the bore and so prevents foreign matter falling into the 

borehole. The clamps shall be made of steel material of minimum thickness 

6mm. 

BOREHOLE SUNDRIES: 

Unless otherwise specified, the words “BOREHOLE SUNDRIES” shall mean the 

following items to be used in the installation, support and inter-connection of 

the borehole pump and drop pipes to the rising mains. Unless otherwise 

specified, the GI fittings shall be of the same diameter as the drop pipes. 

 6 rolls of 6metre water proof adhesive rubber tape. 

 1 No. Tee, 4 No. sockets, 4 No. nipples, 2 No. 90o bends, 1 No. plug. 

 2 No packet of 250mm plastic cable ties 

 4 Litres of Boss black type COLAS RC. 

RC CABLE AND PIPE ROUTE MARKERS: 

They shall be of size 1100mmLx200mmWx80mmT with the words “POWER 

CABLE” OR “WATER PIPE” in 40mm height letters mould cast in black indelible 

colour in the concrete. They shall be caste using Y8 RC concrete of mix ratio 

(mix ratio 1:3:6). 
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HATARI TILES: 

The tiles shall be used to cover the underground armoured cables for protection 

against mechanical damage. They shall be of size 300mmLx150mmWx30mmT 

with the word “HATARI” in 40mm height letters mould cast in the concrete. 

They shall be pre-cast using concrete of mix ratio (mix ratio 1:3:6). 

LIGHTING FITTINGS AND SOCKET OUTLETS LIGHTING FITTINGS: 

Unless otherwise specified, they shall be rated so as to operate on single phase, 

220-240vac, 50/60 Hz power supply mains. 

INDOOR LIGHTING FOR OFFICES: 

Unless otherwise specified, they shall be the energy saving type, 1200mm single 

fluorescent fitting as Thorn, Crab-Tree or Philips, power factor compensated 

and complete with choke, tube and starter. 

NOTE: 

Pump house lighting shall be water tight and corrosion resistant to water. 

EXTERNAL WALL FITTED LIGHTING FITTINGS: 

Unless otherwise specified, the fittings shall be the tungsten bulkhead type, 

Thorn, Crab-Tree or Philips IP65, dust-tight and jet-proof and rated 100 watts. 

The body shall be made of pressure die cast aluminium material and stoved 

with light gray enamel paint. 

The diffuser shall be patterned mould glass bowl with captive vandal-proof 

nylon retaining screws, gasket seal to glass and heat resistant cable sleeves. 

GS BOREHOLE PROTECTION COVER: 

The cover shall be all weather-proof, rectangular in shape with pitched top (3o). 

The cover shall be fabricated from hot dip galvanized heavy gauge (16swg) sheet 

steel plate of minimum thickness 1.75mm. It shall have GS solid handles and 

pad locking facilities on the opposite sides. The cover shall be in an L-SHAPED 

steel frame (25x25x2.5mm thick). 

WIRING METHODS OF ELECTRICAL INSTALLATIONS AT MEDIUM AND 

LOW VOLTAGEE: 

SYSTEM “A” 

Plastic insulated cables enclosed in screwed steel conduit or trunking on the 
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surface of walls and ceilings or in the roof space. 

SYSTEM “B” 

Plastic insulated wires armoured cables laid on the surface of walls, cable trays, 

in cable trenches or ducts. 

SYSTEM “C” 

Plastic insulated cables clipped to the roof members and run in metal or plastic 

conduit drops concealed in walls or ducts formed in the fabric of the building. 

PERFORATED CABLE TRAYS: 

The tray shall be U-shaped, fabricated from hot dip galvanized heavy 

gauge (16swg) sheet steel plate of minimum thickness 1.5mm. 

The tray shall have 2 no. GS brackets firmly welded at the back for wall 

mounting. The perforations shall be 25mmLx2.5mmW spaced at 15mm 

interval. 

CHEQUERED PLATES: 

The plate shall be fabricated from hot galvanized heavy gauge (12swg) sheet 

steel plate of minimum thickness 3.0mm with serrated top side. 

SYSTEM BONDING: 

All non-conducting metallic parts which form part of the electrical system or 

are within the vicinity/route of t h e  electrical system shall be effectively bonded 

to the main earthing system. 

EARTHING SYSTEM: 

All the electrical installation earthing conductors shall be connected to the 

earth electrode t h r ou gh  an earth lead. The earth lead shall be firmly connected 

to the electrode by means of the clamp, after which a thin film of grease or 

Vaseline shall be applied at the clamp area for protection against corrosion. 

SOLAR PANNELS (Photo Voltaic Solar Modules): 

The contractor shall supply and install solar panels and all the necessary 

accessories as manufactured by Solar World or Yingli Solar and should comply 

with the following standards: 

 High efficiency multi crystalline solar cells with minimum 15% energy 
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conversion rates to provide maximum power even under weak lights. 

 High transmission rate tempered glass with an anti-reflection coating to 

increase the power output and provide mechanical strength 

 Multi-function water proof junction box for easy connection. 

 25-year power output warranty. 

ELECTRICAL /SOLAR INSTALLATION TEST RESULTS: 

The Contractor shall at the end of the electrical installation work carry out 

electrical tests on the system and ensure that the results are compliant with 

the I.E.E. Regulations and Kenya Power & Lighting Co. Ltd Regulations and 

Bye Laws currently in force before the system performance tests are carried 

out. 

Electrical parameters to be tested are; 

o Insulation between phases ………………………… Mega ohms 

o Insulation between phases and Earth ……………… Mega ohms 

o Earth continuity test ………………………………. Ohms 

o Earth Electrode test ……………………………….. Ohms 

o Earth loop impedance test ………………………… Ohms 

o Earth lead test …………………………………….. Ohms 

AVAILABILITY OF SPARE PARTS: 

The Contractor shall indicate local registered companies which stock spares 

and carry out repairs/ maintenance of the equipment installed (solar panels, 

motor, pump starter etc.). 

TECHNICAL LITERATURE: 

(a). The bidder MUST submit adequate technical literature to assist in 

evaluation. The literature information shall INCLUDE; 

o Performance curves for the pump set (CAPACITY VS HEAD, 

EFFICIENCY, and POWER CONSUMPTION etc.). 

o Make, type model and country of origin of the pump, motor, pump 

starter etc. 

o Specifications of materials used in the construction of

 the components of the pump, motor etc. 

o Any other information the bidder may deem is important in 



Section V. Requirements  
 

Page 141 of 240 

evaluation as well as BOOSTING his/her chances of winning the 

bid. 

(b). The winner of the bid must submit the following; 

o 1 No. set of the User Manual for the pump set. 

o Written Warranty document of minimum 12 months for the 

pump set, starter etc. 

o 1No.SET of original film and 3 No. SETS each of as-fitted 

electrical schematic drawings, control wiring drawings for main 

switch gear, pump starter, cabling and water pipe lay out 

between borehole and tank. 

TANKS, SUPPORT STRUCTURES AND ANCILLARY’S REGULATIONS AND 

STANDARDS: 

The complete work shall be carried out as per the specifications and complying 

with the following regulations and standards: 

(a). World health Organization Safety Regulations and Standards 

(b).  Kenya Bureau of Standards 

TECHNICAL SPECIFICATIONS TANK: 

(a). The tank shall be cylindrical in construction, vertical mounting with 

a strong base. It shall be non-toxic and non-absorbent. It shall be 

made from high density polyethylene plastic material, extruded 

with minimum 2% carbon black for long lasting. The process of 

manufacture shall be 100% free stress and provide a final seamless 

product that does not leak, does not impart any taste or residue. 

(b). The tank shall be double layered and ribbed (inside white and 

outside black). The tank shall be resistant to chemicals, sunrays. 

The tank shall be supplied complete with water tight GI pipe 

connection firings fitted in position and lockable top lid. 

TANK SUPPORT TOWER ASSEMBLY: 

The tank support tower shall be able to support the weight of the tank full of 

water, with a safety factor of 1.5. 

(a). TOWER COLUMNS 

The tower columns shall be four (4) in number. The columns shall 
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be constructed from 100x100x 4mm SHS as per the drawings. 

(b). TANK SUPPORT PLATFORM 

The platform shall be made of 150x100x3mm RHS with a chequered 

plate on top of the steel members. 

(c). PERIPHERY WALK WAY, GUARD RAILS 

The periphery walk  way shall be made from chequered steel plates 

of thickness 4.0 mm while the guard rails shall be L-shaped steel section 

of dimensions 32x32x2.5mm thickness, with two welded 

reinforcement runs of solid steel of diameter 8.0 mm at the middle and 

top. 

(d). ACCESS LADDERS 

The access ladders shall be fabricated from solid steel sections of size 

38 mm wx4.0mm thicknesses. The steps shall be made from solid 

steel material of diameter 10mm and spaced at 220mm interval. The 

ladders shall have semi-circular protection gauges constructed from 

steel plate strips of dimensions 25mm wx2.5mm thickness welded at 

300mm interval up to 900mm above the platform. The gauge will be 

reinforced using vertical steel plate strips of size 20mm wx2.5mm 

thicknesses. 

(e). WATER LEVEL INDICATOR 

The tanks shall be supplied complete with water level indicator 

assembly comprising of the float ball, wire rope, pulley, position 

brackets, weight all made of stainless-steel material. The indicator scale 

shall be made from vitreous enamel material and mounted on GS plate. 

The scale shall be calibrated in 100mm height black lettering both in 

litres and cubic metres. 
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CONCRETE WORKS 

 

General: 

(a). Code of practice 

All workmanship, materials, tests and performances in connection with 

the reinforced concrete work are to be in conformity with the latest 

edition of British Standard Code of Practice (B.S. 8110 for “Structural Use 

of Concrete”) where not inconsistent with these specifications. 

(b). Contractor’s plant 

Not less than 30 days prior to the installation of the Contractor’s plant 

and equipment for processing, handling, transporting, storing and 

proportioning ingredients, and for mixing, transporting and placing 

concrete, the Contractor shall submit drawings for approval by the Project 

Manager, showing proposed general plant arrangements, together with 

a general description of the equipment he proposes to use. 

After completion of installation, the operation of the plant and equipment 

shall be subject to the approval of the Project Manager. 

Materials: 

Cement 

Cement, unless otherwise specified, shall be Portland cement of the Blue Triangle 

brand, or Bamburi Portland Cement brand, Mombasa cement brand or any 

other brand which comply with the requirements of B.S.12 and is approved by 

the Project Manager. The cement Shall not contain reactive volcanic ash (of 

not more than 10% of total weight) and the quantity of insoluble residue 

permitted in B.S. 12 may be exceeded. A manufacturer’s Certificate of Test in 

accordance with B.S. shall be supplied for each consignment delivered to site. 

Should the Contractor require using cement of the rapid hardening variety, he 

shall obtain the approval of the Project Manager and also obtain any 

instructions regarding the modifications to the preambles caused thereby. Any 

additional cost that may be caused by the use of the rapid hardening cement 

shall be at the Contractor’s expense. 

Cement may be delivered to site either in bags or in bulk. If delivered in bags, 
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each bag shall be properly sealed and marked with the manufacturer’s name 

and on the site is to be stored in a weather-proof shed of adequate dimensions 

with a raised floor. Each consignment shall be kept separate and marked 

so that it may be used in the sequence in which it was received.  Any bag 

found to contain cement 

which has set or partly set shall be completely discarded and not used in the 

Works.  Bags shall not be stored more than 1500 mm in height. 

If delivered in bulk the cement shall be stored in a weather-proof silo either 

provided by the cement supplier or by the Contractor, but in either case the 

silo shall be to the approval of the Engineer. 

Aggregates 

The aggregates shall conform to the requirements of B.S. 882 and the sources 

and all types of all aggregates are to be approved in all respects by the Project 

Manager before work commences. 

The grading of aggregates shall be one within the limits set out in B.S. 882 and 

as later specified and the grading, once approved, shall be adhered to 

throughout the Works and not varied without the approval of the Project 

Manager. Fine aggregate shall be clean, coarse, siliceous sand of good, sharp, 

hard quality and shall be free from lumps of stone, earth, loam, dust, salt, 

organic matter and any other deleterious substances.  It shall be graded within 

the limits set out in zone 1 or 2 of B.S. 882. 

Coarse aggregate shall be good, hard, clean approved black trap or similar 

stone, free from dust, decomposed stone, clay, earthy matter, foreign 

substances or friable thin elongated or laminated pieces. It shall be graded 

within the limits of Table 1 of B.S. 882 for its respective nominal size. 

If in the opinion of the Project Manager the aggregate meets the above 

requirements, but is dirty or adulterated in any manner it shall be screened 

and/or washed with clean water if he so directs at the Contractor’s expense. 

Aggregates shall be delivered to the site in their prescribed sizes or grading and 

shall be stockpiled on paved areas or boarded platforms in separate units to 

avoid intermixing. 



Section V. Requirements  
 

Page 145 of 240 

Fine aggregate 

Fine aggregate shall be sand free from impurities and complying with British 

Standard No. 882.  Grading zone 2 of Table 2. 

Coarse aggregate 

Coarse aggregate shall be hard crushed rock free from impurities and 

complying with British Standard No. 882 "graded aggregate" 20 mm to 5 mm 

nominal size. 

Water 

Water for concrete shall be free from impurities, complying with BS 3148 

Hardcore 

Hardcore for filling under floors shall be good, hard stone ballast or quarry 

waste, to the approval of the the Project Manager, broken to pass through not 

greater than a 150 mm ring or to be 75% of the finished thickness of the layers 

being compacted, whichever is the lesser. Hardcore shall be free from all weeds, 

roots, vegetable soil, clay, black cotton soil or other unstable materials. 

It shall be graded with smaller stones and fine materials to give a dense compact 

mass after consolidation. Sufficient fine material shall be added to each layer 

to give gradation of material as necessary to obtain a solid compact mass after 

rolling. Hardcore filling is to be laid in layers each of a consolidated thickness 

not exceeding 250 mm. Each layer shall be compacted by at least 8 passes 

of a 10-tonne smooth-wheeled roller or a 2-tonne vibrating roller until all 

movement ceases. Sufficient water is to be added to obtain maximum 

compaction to the the Project Manager’s approval. To each layer a 25 mm 

thick layer of sand complying with the specification of fine aggregate for 

concrete shall be spread over the surface and forced into the hardcore by 

the use of a vibrating roller weighing not less than 2 tones. This operation 

should be carried out when the materials are dry and repeated whilst the sand 

is well watered. Should all the sand be absorbed the the Project Manager 

may require a further layer to be applied and the process repeated. 

The top surface of the hardcore shall be leveled or graded to fall as 

required, and shall then be blinded with a layer of similar material broken 

to 25 mm gauge and finished with a 10-tonne smooth-wheeled roller. The 
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surface so obtained shall be to the Engineer’s approval. 

Compacted hardcore 

The sub-grade shall be compacted by a smooth-wheeled roller of 8 to 10 tonnes 

weight or the vibrating roller of minimum 1300 Kg., or other approved plant. 

The number of coverage shall be at least 10 and there shall be a 50% overlap 

of successive coverage. If so instructed by the Engineer, water shall be added 

during compaction to obtain optimum water content. Filling shall be 

compacted as above but in maximum 200 mm deep layers. 

Sand 
The sand shall be as described for fine aggregate but that for plastering shall 

be light in colour and well graded to a suitable fineness in accordance with 

the nature of work in order to obtain the finish directed. 

Finishes General 

The Contractor will be required from an early stage in the contract to prepare 

samples, for the approval of the the Project Manager, of the various concrete 

finishes specified hereafter. Samples are to be prepared using the same 

materials and the same methods of construction, compaction, curing, etc. as 

the Contractor proposes to use for executing the full quantity of the work. A 

record of the mix, water content, method of compaction, any additives used, 

etc., is to be kept for each sample prepared. When the Project Manager has 

approved a sample it will be kept on site in an approved location. The finishes 

in construction will be expected to be up to a standard equal to the 

approved sample. Consistency in cement colour, and the colour, grading and 

quality of aggregates must be maintained in all finished concrete work. 

Mortars 

Cement mortar shall consist of one part of Portland cement to three parts 

sand by volume. The cement/lime mortar shall consist of one part of Portland 

cement, one part of lime and six parts of sand by volume. 

The ingredients of mortar shall be measured in proper gauge boxes on a 

boarded platform, the ingredients being thoroughly mixed dry, and again whilst 

adding water. In the case of cement/lime mortar, sand and lime shall be mixed 

first and then the cement added. 
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All mortar is to be thoroughly mixed to a uniform consistency with only sufficient 

water to obtain a plastic condition suitable for toweling. No mortar that has 

commenced to set is to be used or re-mixed for use. 

Tamped finish 

Areas so specified shall be finished at the time of casting with a tamped finish 

to the Engineer’s approval produced by an edge board. Board marks are to 

be made to a true pattern and will generally be at right angles to the traffic 

flow. Haphazard or diagonal tamping will not be accepted. 

Fair face 

Fair face surfaces shall be clean, smooth, even, true to form, line and level, 

and free from all board marks, joint marks, honeycombing, pitting, and other 

blemishes. Forms are to be provided with a smooth lining of plywood, steel,  

or  other  approved  material  which will  achieve  the required finish without 

any general rubbing down. Rubbing down will only be permitted to remove any 

projecting fins at corners or joints. 

Fine face 

Fine face surfaces shall be for Fair face above, but to a higher standard 

obtained from forms provided with an impervious sheet lining of metal or 

plastics faced plywood in large panels arranged in an approved pattern. 

Rubbing down shall only be permitted after an inspection by the Project 

Manager. The finished surfaces shall be capable of receiving a painted finish. 

Chisel-dressed finish 

Chisel-dressed finish is to be carried out on any grade of concrete but not 

until it is at least 30 days old. The surfaces are to be fully chisel- dressed to 

remove a maximum of 12 mm (average 9 mm) of the surface by shearing and 

exposing the aggregate without excessive cracking of the surrounding matrix. 

Arises of columns, beams, etc., are pre-formed fair face with timber fillets set 

in the formwork and care must be taken in working up to these to preserve a 

clean line. 

For vertical surfaces of walls and columns particular care must be taken to 

remove all sharp projections. For beam soffits this requirement is not 

necessary. All surfaces requiring this treatment are to have margins chisel-
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dressed by hand for a minimum width of 75 mm commencing from the fillet 

edge. Thereafter, mechanical chisel-dressing may be used, but the Contractor 

must ensure that a uniform texture and even plane surface is achieved. The 

use of sharply pointed steel tools for both hand and mechanical chisel-dressing 

is essential. Upon completion the surfaces are to be thoroughly wire brushed 

and washed down. 

Protection of finishes 

Wherever possible, in-situ exposed concrete finishes should be commenced 

at the highest level and worked progressively down the building. Precaution 

shall be taken to avoid staining or discoloration of previously finished concrete 

faces by leakage of grout from newly placed concrete. The Contractor shall, 

during all stages of construction, adequately protect all concrete finishes from 

Damage by leaking grout, knocking, paint stains, falling plaster, etc. In cases 

of balustrade walls to staircases and members where Damage is otherwise 

likely, concrete finishes shall be protected by cladding with timber, Celotex, 

or other approved sheeting. All Sub-contractors shall be informed accordingly 

on the precautions to be taken. 

Blinding 

All blinding concrete to be 1:3:6, or as otherwise instructed by the Project 

Manager in writing. 

Formwork 

The method and system of formwork which the Contractor proposes to use 

shall be approved of by the Project Manager before construction 

commences. Formwork shall be substantially and rigidly constructed of 

timber or steel or pre-cast concrete or other approved material. 

All timber for formwork shall be good, sound, clean, sawn, well - 

seasoned timber, free from warps and loose knots and of scantings 

sufficiently strong for their purpose. 

Construction of formwork 

All formwork shall be of sufficient thickness and with joints close enough 

to prevent undue leakage of liquid from the concrete and fixed to proper 

alignment, level and plumb and supported on sufficiently strong bearers, 
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shores, braces, plates etc. properly held together by bolts or other fastenings to 

prevent displacement, vibration or movement by the weight of materials, men 

and plant on same and so wedged and clamped as to permit easing and 

removal of the formwork without jarring the concrete. Where formwork is 

supported on previously constructed portions of the reinforced concrete 

structural frame, the Contractor shall by consultation with the Project Manager 

ensure that the supporting concrete is capable of carrying the load and/or 

sufficiently propped from lower floors or portions of the frame to permit the 

load to be temporarily carried during construction. 

Soffits shall be erected with an upward camber of 5 mm for each 5 meters of 

horizontal span or as directed by the Project Manager. 

Great care shall be taken to make and maintain all joints in the formwork as 

tight as possible, to prevent the leakage of grout during vibration. All faulty 

joints shall be caulked to the Project Manager’s approval before concreting. 

The formwork shall be sufficiently rigid to ensure that no distortion or bulging 

occurs under the effects of vibration. If at any time the formwork is 

insufficiently rigid or in any way defective the Contractor shall strengthen or 

improve such formwork as the Project Manager may direct. 

The Contractor’s attention is drawn to the various surface textures and applied 

finishes required and the faces of formwork next to the concrete must be of 

such material and construction and be sufficiently true to provide a concrete 

surface which will in each particular case permit the specified surface treatment 

or applied finish. 

All surfaces which will be in contact with concrete shall be oiled or greased to 

prevent adhesion of mortar. Oil or grease shall be of a non- staining mineral 

type applied as a thin film before the reinforcement is placed. Surplus moisture 

shall be removed from the forms prior to placing of the concrete. 

Temporary openings shall be provided at the base of columns, wall and beam 

forms and at any other points where necessary to facilitate cleaning and 

inspection immediately before the pouring of concrete. Before the concrete is 

placed the shuttering shall be trued-up and any water accumulated therein shall 

be removed. All sawdust, nails, chips and other debris shall be washed out or 
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otherwise removed from within the formwork. The reinforcement shall then be 

inspected for accuracy of fixing. Immediately before placing the concrete the 

formwork shall be well wetted and inspection openings shall be closed. The 

erection, easing, striking and removing of all formwork must be done under 

the personal supervision of a competent foreman, and any Damage occurring 

through faulty formwork or its incorrect removal shall be made good by the 

Contractor at his own expense. 

After removal of formwork, all projections, fins etc., on the concrete surface 

shall be chipped off, and made good to the requirements of the Project 

Manager. Any voids or honeycombing shall be treated as described in “Faulty 

Concrete”. 

Stripping formwork 

All formwork shall be removed without undue vibration or shock and without 

Damage to the concrete. No formwork shall be removed without the prior 

consent of the Engineer and the minimum periods that shall elapse between 

the placing of the concrete and the striking of the formwork will be as 

follows: 

Beam sides, wall and columns 2 days 

Slab Soffits (props left under) 3 days 

Beam Soffits 7 days 

Removal of props (partly subject to 7 days Concrete cube strength being 

satisfactory) to: 

Slabs 10 days 

Beams 14 days 

Cantilevered Beams and Slabs 28 days 

If the Contractor wishes to take advantage of the shorter stripping times 

permitted for beams and slab soffits when props are left in place, he must 

so design his formwork that sufficient props are agreed with the 

Project Manager can remain in their original positions without being moved 

in any way until the expiry of the minimum time for removal of props.  Stripping 

and re-propping will not be permitted. 
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The above times may be reduced in certain circumstances, at the discretion 

of the Engineer provided an approved method is adopted at the Contractor’s 

expense to ensure that the required concrete strength is attained before the 

forms are stripped. 

Solid strips in composite slabs shall be considered as beams. The tops of 

retaining walls shall be adequately supported with stout raking props at intervals 

required by the Engineer. These props are not to be removed until 7 days after 

casting of the floor slab is over. 

Supporting props to wall and beam soffits 

When directed by the Project Manager, supporting props to wall and beam 

soffits are to be left in position until the completion of the whole of the 

reinforced concrete structure. The props are to be to the approval of the 

Engineer and the Contractor must submit the suggested method of propping to 

the Engineer prior to removal of formwork to the relevant surfaces. 

Concrete mixes 

Concrete to be used shall be of the classes specified in "Ministry of Works 

standard Specification" Section 17. 

Class Nominal mix 
Trial Strength N/mm2 Where used in 

this Contract 7 days 28 days 

15 1:3:6 13 19.5 Surround 

pipes 

25 1:2:4 25 32.5 Spillway walls 

 

Concrete mixing and placing 

The concrete shall be mixed only in approved power-driven mixers of a type 

and capacity suitable for the work, and in any event not smaller than 

0.04/0.28 c.u.m. capacity. The mixer shall be equipped with an accurate water 

measuring device. All materials shall be thoroughly mixed dry before water 

is added and the mixing of each batch shall continue for a period of not less 

than two minutes after the water has been added and until there is a uniform 

distribution of the materials and the mass is uniform in colour. 

The entire contents of the mixed drum shall be discharged before 

recharging. The volume of mixed material shall not exceed the rated capacity 
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of the mixer. Whenever the mixer is started, 10% extra cement shall be added 

to the first batch and no extra payment will be made on this account. 

As a check on concrete consistency slump tests may be carried out and shall be 

in accordance with B.S. 1881. The Contractor shall provide the necessary 

apparatus and carry out such tests as are required. The slump of the concrete 

made with the specified water content, using dry materials, shall be 

determined and the water to be added under wet conditions shall be so 

reduced as to give approximately the same slump. 

The concrete shall be mixed as near to the place where it is required as is 

practicable, and only as much as is required for a specified section of the work 

shall be mixed at one time, such sections being commenced and finished in 

one operation without delay. All concrete must be efficiently handled and 

used in the Works within twenty (20) minutes of mixing. It shall be discarded 

from the mixer direct either into receptacles or barrows and shall be 

distributed by approved means which do not cause separation or otherwise 

impair the quality of the concrete. Approved mechanical means of handling 

will be encouraged, but the use of chutes for placing concrete is subject to prior 

approval of the Project Manager. 

Concrete shall be placed from a height not exceeding 1,500 mm directly into its 

permanent position and shall not be worked along the shutters to that position. 

Unless otherwise approved, concrete shall be placed in a single operation to 

the full thickness of slabs, beams, and similar members, and shall be placed 

in horizontal layers not exceeding 1,500 mm deep in the walls and similar 

members. 

Concrete in columns may be placed to a height of 4 meters with careful placing 

and vibration and satisfactory results. Where the height of the column exceeds 

4 meters suitable openings must be left in the shutters so that this maximum 

lift is not exceeded. 

Concrete shall be placed continuously until completion of the part of the work 

between construction joints as specified hereinafter or of a part of the approved 

extent.  At the completion of a specified or approved part a construction joint 

of the form and in the positions hereinafter specified shall be made. If stopping 
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of concrete be unavoidable elsewhere, a construction joint shall be made 

where the work is stopped. A record of all such joints shall be made by the 

Contractor and a copy supplied to the Project Manager. 

Any accumulation of set concrete on the reinforcement shall be removed by wire 

brushing before further concrete is placed. The Contractor shall provide runways 

for concreting to the satisfaction of the Project Manager. Under no circumstances 

will the runways be allowed to rest on the reinforcement. Care shall be taken that 

the concrete is not disturbed or subjected to vibrations and shocks during the 

setting period. Mixing machines, platforms and barrows shall be clean before 

commencing mixing and be cleaned on every cessation of work. Where concrete 

is laid on hardcore or other absorbent materials, the base shall be suitable and 

sufficiently wetted before the concrete is deposited. 

Works Cube Tests 

Work cubes are to be made at intervals as required by the Project Manager 

in accordance with C.P. 114, and the Contractor shall provide a continuous 

record of the concrete work. The cubes shall be made in approved 150 mm 

moulds in strict accordance with the Code of Practice. Three cubes shall be 

made on each occasion. Each cube shall be marked with a distinguishing 

number (numbers) to run consecutively and the date, and a record shall be 

kept o site giving the following particulars: - 

(a). Cube No. 

(b). Date made 

(c). Location in work 

(d). 7-Day Test, Date, Strength 

(e). 28-Day Test, Date, Strength 

Cubes shall be forwarded, carriage paid, to an approved Testing Authority, in 

time to be tested two at 7 days and the remaining one at the discretion of 

the Project Manager. No cube shall be dispatched within three days of 

casting. Copies of all Works Cube Tests shall be forwarded to the Project 

Manager and one shall be retained on site. If the strengths required above 

are not attained and maintained during the carrying out of the contract, 

the Contractor will be required to increase the proportion of cement and/or 

substitute better aggregates so as to give concrete which does comply with 

the requirements of the contract. The Contractor may be required to remove 
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and replace at his own cost any concrete which fails to attain the required 

strength as ascertained by Works Cube Tests. 

Compaction 

At all times during which the concrete is being placed, the Contractor shall 

provide adequately trained and experienced labour to ensure that the concrete 

is compacted in the forms to the satisfaction of the Project Manager. Concrete 

shall not be placed at a rate greater than will permit satisfactory compaction or 

to a depth greater than 400 mm before it is compacted. 

During and immediately after placing, the concrete shall be thoroughly 

compacted by means of continuous tamping, spading, slicing and vibration.  

Vibration is required for all concrete of classes 40, 35, 25, and 20. Care shall 

be taken to fill every part of the forms, to work the concrete under and around 

the reinforcement without displacing it to avoid disturbing recently placed 

concrete which has begun to set. Any water accumulating on the surface of 

newly placed concrete shall be removed and no further concrete shall be 

placed thereon until such water is removed. 

Internal vibrators shall be of a frequency not less than 7000 cycles per minute 

and shall have a rotating eccentric weight of at least 0.05 Kg. with an 

eccentricity of not more than 12 mm. Such vibrators shall visibly affect the 

concrete within a radius of 250 mm from the vibrator. Internal vibrators shall 

not be inserted between layers of reinforcement less than one- and one-half 

times the diameter of the vibrators apart. Contact between the vibrators and 

reinforcement, and vibrators and formwork shall be avoided. Internal vibrators 

shall be inserted vertically into the concrete at not more than 500 mm centers 

and shall be moved constantly from place to place. No internal vibrator shall 

be permitted to remain in any one position for more than ten seconds and it 

shall be withdrawn very slowly from the concrete. 

In consolidating each layer of concrete the vibrating head shall be allowed 

to penetrate and re-vibrate the concrete in the upper portion of the underlying 

layer. In the area where newly placed concrete in each layer joins previously 

placed concrete more than usual vibration shall be performed, the vibrator 

penetrating deeply at close intervals along these contacts. Layers of concrete 

shall not be placed until layers previously placed have been vibrated 
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thoroughly as specified. Vibrators shall not be used to move concrete from place 

to place in the formwork. 

At least one internal vibrator shall be of the high frequency, low amplitude type 

applied with the principal direction of vibration in the horizontal plane. They 

shall be attached directly to the forms at no more than 1200 mm centers. In 

addition to internal and external vibration the upper surface of suspended floor 

slabs shall be leveled by tamping or vibrating to receive finishes. Vibrating 

elements shall be of the low frequency high amplitude type operating at a 

speed of not less than 3000 r.p.m. 

Curing and protection 

Care must be taken that no concrete is allowed to become prematurely dry and 

the fresh concrete must be carefully protected, within two hours of placing, from 

rain, sun and wind by means of Hessian sacking, polythene sheeting, or 

other approved means. This protective layer and the concrete itself must be 

kept continuously wet for at least 7 days after the concrete has been placed. The 

contractor will be required to provide complete coverage of all fresh concrete 

for a period of 7 days. Hessian or polythene sheeting shall be in the maximum 

widths obtainable and shall be secured against wind. The Contractor will not 

be permitted to use old cement bags, Hessian or other materials in small pieces. 

Concrete in foundations and other underground work shall be protected from 

admixture with falling earth during and after placing. Traffic or loading must 

not be allowed on the concrete until the concrete is sufficiently matured, 

and in no case shall traffic or loading be of such magnitude as to cause 

deflection or other movement in the formwork or Damage to the concrete 

members. Where directed by the Project Manager props may be required to 

be left in position under slabs and other members for greater periods than 

those specified hereafter. 

Faulty concrete 

Any concrete which fails to comply with these specifications, or which shows 

signs of setting before it is placed shall be taken out and removed from site. 

Where concrete is found to be defective after it has set, the concrete shall be 

cut out and replaced in accordance with the Project Manager’s instructions. 

On no account shall any faulty, honeycombed, or otherwise defective concrete 
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be repaired or patched until the Project Manager has made an inspection and 

issued instructions for the repair. The whole cost whatsoever, which might be 

occasioned by the need to remove faulty concrete, shall be borne by the 

Contractor. 

Pre-cast units 

Pre-cast reinforced concrete slabs to be made to sizes as shown in the 

Drawings. Slabs to be cast with Grade 25 concrete in approved formwork, 

suitably vibrated and cured for 28 days before use. 
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REINFORCEMENT 

 

Material: 

Reinforcement shall be as specified by the Project Manager. 

Bending and placing reinforcement 

Reinforcement shall be cleaned before placing and secured with space blocks 

in the correct position. It shall be bound with suitable wire and have such cover 

as shown on the drawings. 

Strength of reinforcement: 

Characteristic strengths of reinforcement are as given in B.S. 4449, 4461, and 

4483. Refer to 503. 

Rod reinforcement: 

The steel reinforcement shall comply with the latest requirements of the 

following British Standards: - 

 Hot Rolled bars for the Reinforcement of concrete to   B.S.  4449 

(metric units) 

 Cold worked steel for the reinforcement of concrete to B.S. 4461 

(metric 

units) 

The Contractor will be required to submit a test certificate of the rolling. 

Reinforcement shall be stored on racks above ground level. All reinforcement 

shall be free from loose mill scale or rust, grease, paint or other substances 

likely to reduce the bond between the steel and the concrete. 

BRC: 

The BRC should be electrically cross-welded steel wire mesh reinforcement to 

B.S. 4483: 1969, or as directed by the Project Manager, and of the size and 

weight specified in the Drawings. 

The fabric shall be free from scale, dust, rust, grease or other substance likely 

to reduce the bond between the steel and the concrete and shall be laid with 

a minimum 300 mm laps and bound with No. 18 S.W.G. annealed iron wire. 
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Fixing reinforcement: 

Reinforcement shall be accurately bent to the shapes and dimensions shown 

on the Drawings and in accordance with B.S. 4466 (1969). Reinforcement 

must be cut and bent cold and no welded joints will be permitted, unless so 

detailed. Reinforcement shall be accurately placed as shown on the Drawings, 

and before and during concreting, shall be secured against displacement by 

using No. 18 S.W.G. annealed binding wire or suitable clips at intersections, 

and shall be supported by concrete or metal supports, spacers or metal 

hangers to ensure the correct position. No concreting shall be commenced 

until the Project Manager has inspected the reinforcement in position and 

until his approval has been obtained and Contractor has given two clear 

days’ notice of intention to concrete. 

The Contractor is responsible for maintaining the reinforcement in its correct 

position, according to the drawings, before and during concreting. During 

concreting, a competent steel fixer must be in attendance to adjust and 

correct the position of any reinforcement which may be displaced. The 

vibrators are not to come into contact with the reinforcement. 

Position and correctness of reinforcement: 

Irrespective of whether any inspection and/or approval of the fixing of the 

reinforcement has been carried out as in C above, it shall be the Contractor’s sole 

responsibility to ensure that the reinforcement 

complies with the details on the Drawings and is fixed exactly in the positions 

shown therein and, in the positions, to give the prescribed cover. The Contractor 

will be held entirely responsible for any failure or defect in any portion of the 

reinforced concrete structure and including any consequent delay, claims, third 

party claims. etc., where it is shown that the reinforcement has been incorrectly 

positioned or is incorrect in size or quantity with respect to the detailed Drawings. 

Concrete cover to reinforcement: 

Unless otherwise directed, the concrete cover to rod reinforcement over main 

bars in any face shall be: - 

 Foundations against blinding  50 mm 

 Strip foundations   40 mm 

 Columns/Floor slab   40 mm 
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 Beams     25 mm 

Projecting reinforcement: 

Where reinforcement projects from a concreted section of the structure and 

this reinforcement is expected to remain exposed for some time, it is to be 

coated with a cement grout to prevent rust staining on the finished concrete. 

This grout is to be brushed off the reinforcement prior to the continuation of 

concreting. 

Fixtures: 

No openings, chases, holes or other voids shall be formed in the concrete 

without the prior approval of the Project Manager. Details of any fixtures to be 

permanently built into the concrete including the proposed position of all 

electrical conduits 25 mm and over in diameter shall be submitted to the Project 

Manager for his approval before being placed. 

Chases, holes, etc., in concrete: 

The Contractor shall be responsible for the co-ordination with the Electrical 

and other Sub-Contractors for incorporating electrical conduits, pipes, fixing 

blocks, chases and holes in concrete members as required and must ensure 

that adequate notice is given to such Sub- Contractors informing them when 

concrete members incorporating the above are to be poured. The Contractor 

shall submit full details of these items to the Engineer for approval before the 

work is put in hand. All fixing blocks, chases, holes, etc., to be left in the 

concrete shall be accurately set out and cast with the concrete. Unless 

otherwise instructed by the Project Manager, all electrical conduit to be 

positioned within the reinforced concrete shall be fixed inside the steel cages 

of beams and columns and between the top and bottom steel layers in the slabs 

and similar members. 

The proposed position of all electrical conduits 25 mm and over in diameter 

which are to be enclose in the concrete shall be shown accurately on a plan 

to be submitted to the Engineer, whose approval shall be obtained before any 

such conduit is placed. 
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Specification 

 

PARTICULAR SPECIFICATIONS 

A.  PRICING ITEMS OF PRELIMINARIES 

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s priced 

Bills of Quantities. The contractor is advised to read and understand all preliminary 

items. 

B.  DESCRIPTION OF THE WORKS 

The contract works include: 

 Drilling and Construction of the Borehole 

 Borehole Test Pumping 

 Equipping of the Borehole 

 Supply and Installation of Solar Panels  

 Construction of Steel Water Tower 

 Supply and Installation of a 10,000 Approved Plastic Water 

Storage Tank 

 Construction of 2No. Standard Community Water Kiosks with Slab 

for Installing 5,000 Litre Approved Plastic Water Storage Tank 

 Conveyance and Plumbing Works  

 Construction of Auxiliary Structures 

Note: All the above works should be as per the attached drawings and Bills of 

quantities. 

LOCATION OF THE SITE 

The site is situated in Almandu Village, Wajir West Constituency, Wajir 

County 

C.  FLOOR AREAS 

To be done as per description in bill of quantities and technical drawings 

D.  MEASUREMENTS 

In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract documents shall immediately be 
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referred to the PROJECT MANAGER in accordance with the Conditions of 

Contract. The discrepancies shall then be treated as a variation and be dealt with 

in accordance with the said Conditions 

E.  LOCATION OF SITE 

IS AS INDICATED ELSEWHERE 

F.  SIGNING OF THE TENDER DOCUMENTS 

The authorized person shall append his / her signature and / or company ‘s 

rubberstamp on each and every page of tender document in which entries have 

been made 

G.  DEMOLITIONS AND ALTERATIONS 

The Contractor is to allow for all temporary protection required during the works 

including ordinary and special dust screens, hoardings, barriers, warning signs, 

etc as directed by the Project Manager and as necessary for the adequate 

propping and protection of existing property, finishes, workmen employed on the 

site, employer's agents and the public. Any damage or loss incurred due to the 

insufficiency of such protection must be made good by the Contractor. All 

protective devices are to be removed on completion of the works and any 

necessary making good consequent upon this is to be executed to the satisfaction 

of the Project Manager 

The works shall be propped, strutted and supported as necessary before any 

alteration or demolition work commences. Prices shall include for all cleaning and 

preparatory work to structure and finishes and for making good to all finishes on 

completion whether or not specifically described. 

Unless described as set aside for re-use all arising debris and surplus materials 

shall be carefully removed from building and cart away from site. 

The Contractor shall be entirely responsible for any breakage or damage which 

may occur to materials required for re-use during their removal unless it is 

certified by the Project Manager that such damage or breakage was inevitable 

as a result of the condition of the item concerned 

H.  CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris and surplus 
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materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean and tidy state to the reasonable satisfaction of the 

Project Manager. 

The whole of the works shall be delivered up clean, complete and in perfect 

condition in every respect to the satisfaction of the Project Manager 

I.  CLAIMS 

It shall be a condition of this contract that upon it becoming reasonably apparent 

to the Contractor that he has incurred losses and / or expenses due to any of 

the contract conditions, or by any other reason whatsoever, he shall present such 

a claim or intent to claim notice to the PROJECT MANAGER within the contract 

period. No claim shall be entertained upon the expiry of the said contact period. 

J.  PAYMENTS 

The tenderer’s attention is drawn to the General Conditions of Contract and the 

Particular Conditions of Contract 

K.  PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on a restricted 

site where the client is going on with other normal activities. The Contractor is 

thus instructed to take reasonable care in the execution of the works as to 

prevent accidents, damage or loss and disruption of activities being carried out 

by the Client. The Contractor shall allow in his rates any expense he deemed 

necessary by taking such care within the site 

L.  WORKING CONDITIONS 

The Contractor shall allow in his rates for any interference that he may encounter 

in the course of the works for the Client may in some cases ask the Contractor 

not to proceed with the works until some activities within the site are completed, 

as the facility will be operating as usual during the course of the contract. 

M.  SIGNBOARD 

Allow for providing, erecting, maintaining throughout the course of the Contract 
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and afterwards clearing away a signboard as designed, specified and approved 

by the Project Manager. 

 

N.  LABOUR CAMPS 

The Contractor shall be allowed to house labour on site 

O.  MATERIALS FROM DEMOLITIONS 

Any materials arising from demolitions and not re-used shall become the property 

of the Client 

P.  PRICING RATES 

The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, all to comply with the said 

Conditions of Contract. 

Q.  SECURITY 

The Contractor shall allow for providing adequate security for the works and the 

workers in the course of execution of this contract. No claim will be entertained 

from the Contractor for not maintaining adequate security for both the works and 

workers. 

R.  URGENCY OF THE WORKS 

The Contractor is notified that these “works are urgent” and should be 

completed within the period stated in these Particular Preliminaries 

The Contractor shall allow in his rates for any costs he/ she deems that he/she 

may incur by having to complete these works within the stipulated contract 

period. 

S.  PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be stored on site before payment 

is effected, unless specifically exempted by the Project Manager. This is to include 

materials of the Contractor, nominated sub-Contractors and nominated suppliers. 

T.  EXISTING SERVICES 
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Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the 

area and he/she shall make whatever provisions may be required by the 

authorities concerned for the support, maintenance and protection of such 

services. 

U.  CONTRACT COMPLETION PERIOD 

The contract completion period in accordance with clause 31 of the Conditions of 

Contract must be adhered to. 

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors progress in 

relation to the progress chart and should it be found necessary the ‘PROJECT 

MANAGER’ shall inform the Contractor in writing that his actual performance on 

site is not satisfactory. In all such cases the Contractor shall accelerate his rate 

of performance production and progress by all means such as additional labour, 

plant, etc. and working overtime all at his cost. 

V.  PERFORMANCE BOND 

A guarantee of 10 % of the contract sum will be required in accordance. No 

payment on account for the works executed will be made to the contractor until 

he has submitted the Performance guarantee to the Project Manager duly signed, 

sealed and stamped from an approved Bank. 

W.  DELIVERY OF TENDER 

Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and 

deposited at the offices as specified in the letter accompanying these documents 

or as indicated in the advertisement. 

Tenders will be opened at the time specified in the letter accompanying these 

Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened. 

X.  VALUE ADDED TAX 

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1st September, 1993 which requires payment of 
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VAT on all contracts. The Contractor should therefore include allowance in his 

rates and prices for prices for VAT and any other Government taxes currently in 

force 

 

ITEM  DESCRIPTION  

A.  PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

Prices will be inserted against items of Preliminaries in the Contractor's priced 

Bills of Quantities and Specification. 

The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of 

the works in the Contract. 

B.  ABBREVIATIONS 

Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the works 

in the Contract. 

Ha   Shall mean hectares 

C.M.   Shall mean cubic metre 

S.M.   Shall mean square metre 

L.M.   Shall mean linear metre 

MM   Shall mean Millimetre 

Kg.   Shall mean Kilogramme 

No.   Shall mean Number 

Prs.   Shall mean Pairs 

B.S.    Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 Park 

Street, London W.I., England. 

Ditto  Shall mean the whole of the preceding description 

except as qualified in the description in which it 

occurs. 

m.s.   Shall mean measured separately. 
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C.  EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

Attendance 

Clause B19(a) of the Standard Method of Measurement is deleted and the 

following clause is substituted: - 

Attendance on nominated Sub-Contractors shall be given as an item in each 

case shall be deemed to include:  allowing use of standing scaffolding, mess 

rooms, sanitary accommodation and welfare facilities; provision of special 

scaffolding where necessary; providing space for office accommodation and

 for storage of plant and materials; providing light and  water  for  their  

work:  clearing  away  rubbish;  unloading checking and hoisting: providing 

electric  power and removing and replacing duct covers,  pipe casings and the 

like necessary  for the execution and testing of Sub- Contractors' work and 

being responsible for the accuracy of the same. 

Fix Only: - 

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 

stated), pay all demurrage charges, load and transport to site where necessary, 

unload, store, unpack, assemble as necessary, distribute to position, hoist and 

fix only. 

D.  EMPLOYER 

As defined in the conditions of contract 

E.  PROJECT MANAGER 

The term "P.M." wherever used in these Bills of Quantities shall be deemed to 

imply the Project Manager as defined in of the Conditions of Contract or such 

person or persons as may be duly authorized to represent him on behalf of the 

Government. 

F.  ARCHITECT 

The term "Architect" shall be deemed to mean "The P.M." as defined above 

G.  QUANTITY SURVEYOR 
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The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined 

above 

H.  ELECTRICAL ENGINEER 

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined 

above 

I.  MECHANICAL ENGINEER 

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 

defined 

J.  STRUCTURAL ENGINEER 

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined 

above  

Particulars of insertions to be made in the Appendix to the Contract 

Agreement will be found in the Particular Preliminaries part of these Bills of 

Quantities 

K.  BOND. 

The Contractor shall find and submit on the Form of Tender as given in the 

instructions to bid and SPN 

L.  PLANT, TOOLS AND VEHICLES 

Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-Contractors 

as described herein. No timber used for scaffolding, formwork or temporary 

works of any kind shall be used afterwards in the permanent work. 

M.  TRANSPORT. 

Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities. 

N.  MATERIALS AND WORKMANSHIP 

All materials and workmanship used in the execution of the work shall be of 
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the best quality and description unless otherwise stated. The Contractor shall 

order all materials to be obtained from overseas immediately after the Contract 

is signed and shall also ensure they are onsite when required for use in the 

works. The Bills of Quantities shall not be used for the purpose of ordering 

materials 

O.  SIGN FOR MATERIALS SUPPLIED. 

The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking deliver thereof, as 

having received them in good order and condition, and will thereafter be 

responsible for any  loss or damage and for replacements of any such loss or 

damage with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and expense, to the satisfaction of the 

PROJECT MANAGER 

P.  STORAGE OF MATERIALS 

The Contractor shall provide at his own risk and cost were directed on the site 

weather proof lock-up sheds and make good damaged or disturbed surfaces 

upon completion to the satisfaction of the PROJECT MANAGER Nominated 

Sub-Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use. 

Q.  SAMPLES 

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples are 

approved by the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the testing of such 

materials as he may at his discretion deem desirable, but the testing shall be 

made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the 

current scale of testing charges laid down by the Ministry of Roads, Housing 
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and Public Works 

The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT MANAGER 

The Contractor shall allow in his tender for such samples and tests except those 

in connection with nominated sub- contractors' work. 

R.  GOVERNMENT ACTS REGARDING WORK PEOPLE ETC. 

Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health 

and welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps, passes for transport, etc. It is 

most important that the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organization of the works, supply and control 

of labour, etc., and allow accordingly in his tender. No claim in respect of want 

of knowledge in this connection will be entertained. 

S.  SECURITY OF WORKS ETC. 

The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub- contractors' and 

must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection 

of the public. 

T.  PUBLIC AND PRIVATE ROADS. 

Maintain as required throughout the execution of the works and make good 

any damage to public or private roads arising from or consequent upon the 
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execution of the works to the satisfaction of the local and other competent 

authority and the PROJECT MANAGER 

U.  EXISTING PROPERTY. 

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the execution 

of this contract at his own expense to the satisfaction of the PROJECT 

MANAGER 

V.  VISIT SITE AND EXAMINE DRAWINGS. 

The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall be 

deemed to have acquainted himself therewith as to its nature, position, means 

of access or any other matter which, may affect his tender. No claim arising 

from his failure to comply with this recommendation will be considered. 

W.  ACCESS TO SITE AND TEMPORARY ROADS. 

Means of access to the Site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and Contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including 

the provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, etc., and 

make good and reinstate all works and surfaces disturbed to the satisfaction of 

the PROJECT MANAGER The Contractor should also allow for relocating 

existing fence (approx. 30 meters long). 

X.  AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER. 
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Y.  OFFICE ETC. FOR THE PROJECT MANAGER 

The Contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the site office of the standard type, complete with 

furniture. He shall also provide a strong metal trunk complete with strong hasp 

and staple fastening and two keys. He shall provide, erect and maintain a lock-

up type water or bucket closet for the sole use of the PROJECT MANAGER 

including making temporary connections to the drain where applicable to the 

satisfaction of Government and Medical Officer of Health and shall provide 

services of cleaner and pay all conservancy charges and keep both office and 

closet in a clean and sanitary condition from commencement to the completion 

of the works and dismantle and make good disturbed surfaces. The office and 

closet shall be completed before the Contractor is permitted to commence the 

works. The Contractor shall make available on the Site as and when required 

by the "PROJECT MANAGER" a modern and accurate level together with 

leveling staff, ranging rods and 50 metre metallic or linen tape 

Z.  WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required 

and make good on completion to the entire satisfaction of the PROJECT 

MANAGER. The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting this 

supply at his own cost. Nominated Sub--contractors are to be made liable for 

the cost of any water or electric current used and for any installation provided 

especially for their own use. 

AA.  SANITATION OF THE WORKS 

The Sanitation of the works shall be arranged and maintained by the Contractor 
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to the satisfaction of the Government and/or Local Authorities, Labour 

Department and the PROJECT MANAGER. 

BB.  SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire satisfaction 

in all respects of the PROJECT MANAGER who shall at all times during normal 

working hours have access to the works and to the yards and workshops of the 

Contractor and sub-Contractors or other places where work is being prepared 

for the contract. 

CC.  PROVISIONAL SUMS 

The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement. Such sums are net and no addition shall be made to them for 

profit. 

DD.  PRIME COST (OR P.C.) SUMS. 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement. Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and fix materials or goods 

are described herein as Nominated Sub-Contractors. Persons or firms so 

nominated to supply goods or materials are described herein as Nominated 

Suppliers. 

EE.  PROGRESS CHART. 

The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors; one copy to be 

handed to the PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary as the work 

proceeds. 

FF.  ADJUSTMENT OF P.C. SUMS. 
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In the final account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER'S order in respect of each of them 

added to the Contract sum. The Contractor shall produce to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items 

of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance 

GG.  ADJUSTMENT OF P.C. SUMS. Ctd……. 

Should the Contractor be permitted to tender and his tender be accepted of 

any work for which a P.C. Sum is included in these Bill of Quantities profit and 

attendance will be allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

HH.  ADJUSTMENT OF PROVISIONAL SUMS 

In the final account all Provisional Sums shall be deducted and the value of the 

work properly executed in respect of them upon the PROJECT MANAGER's 

order added to the Contract Sum. Such work shall be valued as described for 

Variations, but should any part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work to be supplied by a 

Nominated Supplier, the value of such work or articles shall be treated as a 

P.C. Sum and profit and attendance comparable to that contained in the priced 

Bills of Quantities for similar items added. 

II.  NOMINATED SUB-CONTRACTORS 

When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub- contracts and 

shall thereafter be responsible for such sub-contractors in every respect. Unless 

otherwise described the Contractor is to provide for such Sub-Contractors any 

or all of the facilities described in these Preliminaries. The Contractor should 

price for these with the nominated Sub-contract Contractor's work concerned 

in the P.C. Sums under the description "add for Attendance". 

JJ.  DIRECT CONTRACTS 
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Notwithstanding the foregoing conditions, the Government reserves the right 

to place a "Direct Contract" for any goods or services required in the works 

which are covered by a P.C. Sum in the Bills of Quantities and to pay for the 

same direct. In any such instances, profit relative to the P.C. Sum the priced 

Bills of Quantities will be adjusted as described for P.C. Sums and allowed. 

KK.  ATTENDANCE UPON OTHER TRADESMEN, ETC. 

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any work 

not included in this Contract every facility for carrying out their work and also 

for use of his ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of such tradesmen or 

persons as may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in these Bills. 

LL.  INSURANCE 

The Contractor shall insure as required in the Conditions of Contract. No 

payment on account of the work executed will be made to the Contractor until 

he has satisfied the PROJECT MANAGER either by production of an Insurance 

Policy or and Insurance Certificate that the provision of the foregoing Insurance 

Clauses have been complied with in all respects. Thereafter the PROJECT 

MANAGER shall from time to time ascertain that premiums are duly paid up 

by the Contractor who shall if called upon to do so, produce the receipted 

premium renewals for the PROJECT MANAGER's inspection. 

MM.  PROVISIONAL WORK 

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes default in 
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these respects he shall if the PROJECT MANAGER so directs uncover the 

work to enable all measurements to be taken and afterwards reinstate at his 

own expense 

NN.  ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorized alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted. 

OO.  BLASTING OPERATIONS 

Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives. 

PP.  MATERIALS ARISING FROM EXCAVATIONS 

Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be 

agreed. 

QQ.  PROTECTION OF THE WORKS. 

Provide protection of the whole of the works contained in the Bills of Quantities, 

including casing, casing up, covering or such other means as may be necessary 

to avoid damage to the satisfaction of the PROJECT MANAGER and remove 



Section V. Requirements  
 

Page 176 of 240 

such protection when no longer required and make good any damage which 

may nevertheless have been done at completion free of cost to the 

Government. 

RR.  REMOVAL OF RUBBISH ETC. 

Removal of rubbish and debris from the buildings and site as it accumulates 

and at the completion of the works and remove all plant, scaffolding and 

unused materials at completion 

SS.  WORKS TO BE DELIVERED UP CLEAN 

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER 

TT.  GENERAL SPECIFICATION. 

For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 

UU.  HOARDING 

The Contractor shall enclose all the site under construction with a hoarding 

2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade 

treated sawn cypress timber posts firmly secured at 1800 mm centres with two 

75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor is in 

addition required to take all precautions necessary for the safe custody of the 

works, materials, plant, public and Employer's property on the site. 
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VV.  CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

The Contractor shall constantly keep on the works a literate English-speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the Project Manager and such directions shall be deemed to 

have been given to the Contractor in accordance with the Conditions of 

Contract 
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Drawings 

 

All the necessary drawings are as provided  
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3.0 PART 3: CONDITIONS OF CONTRACT AND CONTRACT FORMS 

3.1 Section VI. General Conditions (GC) 

 

These General Conditions (GC), read in conjunction with the Particular Conditions 

(PC) and other documents listed therein, should be a complete document expressing 

fairly the rights and obligations of both parties. 
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A General 

1 Definitions 

1.1 Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of 

Acceptance for the execution and completion of the Works and the remedying 

of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the 

construction, installation, testing, and commissioning of the Works in a lump 

sum contract. It includes a lump sum price for each activity, which is used for 

valuations and for assessing the effects of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and 

the Contractor to resolve disputes in the first instance, as provided for in GCC 

23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified 

by the Project Manager, in accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the 

Contractor to execute, complete, and maintain the Works. It consists of the 

documents listed in GCC Sub-Clause 2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been 

accepted by the Procuring Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the 

Contractor to the Procuring Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of 

Acceptance and thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the 

Contractor's employees and Equipment, in addition to payments for associated 

Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the 

Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager 

upon correction of defects by the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to 

Sub-Clause 34.1 and calculated from the Completion Date. 
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p) Drawings means the drawings of the Works, as included in the Contract, and 

any additional and modified drawings issued by (or on behalf of) the 

Procuring Entity in accordance with the Contract, include calculations and 

other information provided or approved by the Project Manager for the 

execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out 

the Works, as specified in the SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily 

to the Site to construct the Works. 

s) “In writing” or “written” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's 

Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date is 

specified in the SCC. The Intended Completion Date may be revised only 

by the Project Manager by issuing an extension of time or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, 

electrical, chemical, or biological function. 

x) The Project Manager is the person named in the SCC (or any other 

competent person appointed by the Procuring Entity and notified to the 

Contractor, to act in replacement of the Project Manager) who is responsible 

for supervising the execution of the Works and administering the Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding 

document and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract 

and any modification or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the 

Contractor shall commence execution of the Works. It does not necessarily 

coincide with any of the Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract, which includes work 

on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed 
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by the Contractor that are needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the 

Works. 

gg) The Works are what the Contract requires the Contractor to construct, 

install, and turn over to the Procuring Entity, as defined in the SCC. 

2 Interpretation 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words 

indicating the singular also include the plural and words indicating the plural also 

include the singular. Headings have no significance. Words have their normal meaning 

under the language of the Contract unless specifically defined. The Project Manager 

shall provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, 

the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion Date 

for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities6, and 

i) any other document listed in the SCC as forming part of the 

Contract. 

j) 6In lump sum contracts, delete “Bill of Quantities” and replace with 

“Activity Schedule.” 

3 Language and Law 

3.1 The language of the Contract is English Language and the law governing the Contract 

are the Laws of Kenya. 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import 

of goods and services prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits 

commercial relations with that country; or 

b) by an act of compliance with a decision of the United Nations 
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Security Council taken under Chapter VII of the Charter of the 

United Nations, Kenya prohibits any import of goods from that 

country or any payments to any country, person, or entity in that 

country. 

4 Project Manager's Decisions 

4.1 Except where otherwise specifically stated, the Project Manager shall decide 

contractual matters between the Procuring Entity and the Contractor in the role 

representing the Procuring Entity. 

 

5 Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties 

and responsibilities to other people, except to the Adjudicator, after notifying the 

Contractor, and may revoke any delegation after notifying the Contractor. 

 

6 Communications 

6.1 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing. A notice shall be effective only when it is delivered. 

 

7 Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may 

not assign the Contract without the approval of the Procuring Entity in writing. 

Subcontracting shall not alter the Contractor's obligations. 

 

8 Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the Schedule 

of Other Contractors, as referred to in the SCC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The Procuring Entity may 

modify the Schedule of Other Contractors, and shall notify the Contractor of any such 

modification. 
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9 Personnel and Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its 

Bid, to carry out the Works or other personnel and equipment approved by the Project 

Manager. The Project Manager shall approve any proposed replacement of key 

personnel and equipment only if their relevant qualifications or characteristics are 

substantially equal to or better than those proposed in the Bid. 

 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of 

the Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connection with 

the work in the Contract. 

 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee 

of the Contractor be determined to have engaged in Fraud and Corruption during the 

execution of the Works, then that employee shall be removed in accordance with 

Clause 9.2 above. 

 

10 Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's 

risks, and the Contractor carries the risks which this Contract states are Contractor's 

risks. 

 

11 Procuring Entity’s Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following 

are Procuring Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are 

due to 

i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of 

the Works or 

ii) negligence, breach of statutory duty, or interference with 

any legal right by the Procuring Entity or by any person 

employed by or contracted to him except the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment 
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to the extent that it is due to a fault of the Procuring Entity or in 

the Procuring Entity's design, or due to war or radioactive 

contamination directly affecting the country where the Works are 

to be executed. 

 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the 

risk of loss of or damage to the Works, Plant, and Materials is a Procuring Entity's risk 

except loss or damage due to 

a) a Defect which existed on the Completion Date, 

b) an event occurring before the Completion Date, which was not 

itself a Procuring Entity's risk, or 

c) the activities of the Contractor on the Site after the Completion 

Date. 

12 Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks 

of personal injury, death, and loss of or damage to property (including, without 

limitation, the Works, Plant, Materials, and Equipment) which are not Procuring 

Entity's risks are Contractor's risks. 

 

13 Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability 

Period, in the amounts and deductibles stated in the SCC for the following events 

which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager's approval before the Start Date. All such 

insurance shall provide for compensation to be payable in the types and proportions 

of currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required, the 

Procuring Entity may effect the insurance which the Contractor should have provided 

and recover the premiums the Procuring Entity has paid from payments otherwise 

due to the Contractor or, if no payment is due, the payment of the premiums shall be 

a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of 

the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14 Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the 

SCC, supplemented by any information available to the Contractor. 

15 Contractor to Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

16 The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the Program submitted by the Contractor, as 

updated with the approval of the Project Manager, and complete them by the 

Intended Completion Date. 

17 Approval by the Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for 

design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Project Manager before this 

use. 

18 Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

19 Discoveries 
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19.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Procuring Entity. The Contractor shall notify 

the Project Manager of such discoveries and carry out the Project Manager's 

instructions for dealing with them. 

20 Possession of the Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the SCC, the Procuring Entity 

shall be deemed to have delayed the start of the relevant activities, and this shall be 

a Compensation Event. 

21 Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the 

Project Manager access to the Site and to any place where work in connection with 

the Contract is being carried out or is intended to be carried out. 

22 Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply 

with the applicable laws where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its 

Subcontractors and sub-consultants to keep, accurate and systematic accounts and 

records in respect of the Works in such form and details as will clearly identify relevant 

time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to 

permit, the Procuring Entity and/or persons appointed by the Public Procurement 

Regulatory Authority to inspect the Site and/or the accounts and records relating to 

the procurement process, selection and/or contract execution, and to have such 

accounts and records audited by auditors appointed by the Public Procurement 

Regulatory Authority. The Contractor's and its Subcontractors' and sub-consultants' 

attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 

alia, that acts intended to materially impede the exercise of the Public Procurement 

Regulatory Authority's inspection and audit rights constitute a prohibited practice 

subject to contract termination (as well as to a determination of ineligibility pursuant 

to the Public Procurement Regulatory Authority's prevailing sanctions procedures). 

23 Appointment of the Adjudicator 



Section VI. General Conditions (GC) 
 

Page 192 of 240 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, 

at the time of the Procuring Entity's issuance of the Letter of Acceptance. If, in the 

Letter of Acceptance, the Procuring Entity does not agree on the appointment of the 

Adjudicator, the Procuring Entity will request the Appointing Authority designated in 

the SCC, to appoint the Adjudicator within 14 days of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor 

agree that the Adjudicator is not functioning in accordance with the provisions of the 

Contract, a new Adjudicator shall be jointly appointed by the Procuring Entity and the 

Contractor. In case of disagreement between the Procuring Entity and the Contractor, 

within 30 days, the Adjudicator shall be designated by the Appointing Authority 

designated in the SCC at the request of either party, within 14 days of receipt of such 

request. 

24 Settlement of Claims and Disputes 

24.1 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for 

Completion and/or any additional payment, under any Clause of these Conditions or 

otherwise in connection with the Contract, the Contractor shall give Notice to the 

Project Manager, describing the event or circumstance giving rise to the claim. The 

notice shall be given as soon as practicable, and not later than 30 days after the 

Contractor became aware, or should have become aware, of the event or 

circumstance. 

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time 

for Completion shall not be extended, the Contractor shall not be entitled to additional 

payment, and the Procuring Entity shall be discharged from all liability in connection 

with the claim. Otherwise, the following provisions of this Sub- Clause shall apply. 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, 

and supporting particulars for the claim, all as relevant to such event or circumstance. 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to 

substantiate any claim, either on the Site or at another location acceptable to the 

Project Manager. Without admitting the Procuring Entity's liability, the Project 

Manager may, after receiving any notice under this Sub-Clause, monitor the record- 

keeping and/or instruct the Contractor to keep further contemporary records. The 

Contractor shall permit the Project Manager to inspect all these records, and shall (if 

instructed) submit copies to the Project Manager. 



Section VI. General Conditions (GC) 
 

Page 193 of 240 

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) 

of the event or circumstance giving rise to the claim, or within such other period as 

may be proposed by the Contractor and approved by the Project Manager, the 

Contractor shall send to the Project Manager a fully detailed claim which includes full 

supporting particulars of the basis of the claim and of the extension of time and/or 

additional payment claimed. If the event or circumstance giving rise to the claim has 

a continuing effect: 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, 

giving the accumulated delay and/or amount claimed, and such further 

particulars as the Project Manager may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the 

effects resulting from the event or circumstance, or within such other 

period as may be proposed by the Contractor and approved by the 

Project Manager. 
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24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting 

a previous claim, or within such other period as may be proposed by the Project 

Manager and approved by the Contractor, the Project Manager shall respond with 

approval, or with disapproval and detailed comments. He may also request any 

necessary further particulars, but shall nevertheless give his response on the 

principles of the claim within the above defined time period. 

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in 

accordance with Sub-Clause 

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for 

Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension 

of Time for Completion], and/or (ii) the additional payment (if any) to which the 

Contractor is entitled under the Contract. 

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has 

been reasonably substantiated as due under the relevant provision of the Contract. 

Unless and until the particulars supplied are sufficient to substantiate the whole of the 

claim, the Contractor shall only be entitled to payment for such part of the claim as 

he has been able to substantiate. 

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, 

either Party may consider that the claim is rejected by the Project Manager and any 

of the Parties may refer to Arbitration in accordance with Sub-Clause 24.4 

[Arbitration]. 

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause 

which may apply to a claim. If the Contractor fails to comply with this or another Sub-

Clause in relation to any claim, any extension of time and/or additional payment shall 

take account of the extent (if any) to which the failure has prevented or prejudiced 

proper investigation of the claim, unless the claim is excluded under the second 

paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the 

dispute amicably before the commencement of arbitration. However, unless both 

Parties agree otherwise, the Party giving a notice of a claim in accordance with Sub-

Clause 24.1 above should move to commence arbitration after the fifty-sixth day from 

the day on which a notice of a claim was given, even if no attempt at an amicable 

settlement has been made. 
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24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the Works 

or termination of the Contract by either party: 

a) The appointment of a replacement Project Manager upon the said person 

ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is 

empowered by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions. 

d) Any dispute arising in respect of war risks or war damage. 

e) All other matters shall only be referred to arbitration after the completion or 

alleged completion of the Works or termination or alleged termination of the 

Contract, unless the Procuring Entity and the Contractor agree otherwise in 

writing. 
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24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the 

Contract not settled amicably in accordance with Sub-Clause 24.3 shall be finally 

settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice 

of a claim or dispute has not been given by the applying party within ninety days of 

the occurrence or discovery of the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim 

or dispute shall not commence unless an attempt has in the first instance been made 

by the parties to settle such claim or dispute amicably with or without the assistance 

of third parties. Proof of such attempt shall be required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to direct such measurements, computations, tests or valuations as may in his opinion 

be desirable in order to determine the rights of the parties and assess and award any 

sums which ought to have been the subject of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to open up, review and revise any certificate, opinion, decision, requirement or notice 

and to determine all matters in dispute which shall be submitted to him in the same 

manner as if no such certificate, opinion, decision requirement or notice had been 

given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, 

determination, instruction, opinion or valuation of the Project Manager, relevant to 

the dispute. Nothing shall disqualify representatives of the Parties and the Project 

Manager from being called as a witness and giving evidence before the arbitrators on 

any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, 

or to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The 

obligations of the Parties, and the Project Manager shall not be altered by reason of 

any arbitration being conducted during the progress of the Works. 

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be 

mutually agreed upon by the Parties when agreeing the terms of appointment. Each 

Party shall be responsible for paying one-half of this remuneration. 
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24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted 

in accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, 

such claim or dispute shall be notified in writing by either party to the other with a 

request to submit it to arbitration and to concur in the appointment of an Arbitrator 

within thirty days of the notice. The dispute shall be referred to the arbitration and 

final decision of a person to be agreed between the parties. Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the 

request of the applying party, by the Chairman or Vice Chairman of any of the 

following professional institutions; 

a) Architectural Association of Kenya 

b) Institute of Quantity Surveyors of Kenya 

c) Association of Consulting Engineers of Kenya 

d) Chartered Institute of Arbitrators (Kenya Branch) 

e)  Institution of Engineers of Kenya 

24.5.2 The institution written to first by the aggrieved party shall take precedence over all 

other institutions. 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International 

Arbitration (NCIA) which offers a neutral venue for the conduct of national and 

international arbitration with commitment to providing institutional support to the 

arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, 

then the other Party may, without prejudice to any other rights it may have, refer the 

matter to a competent court of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 

a) the parties shall continue to perform their respective obligations under 

the Contract unless they otherwise agree; and 

b) the Procuring Entity shall pay the Contractor any monies due the 

Contractor. 
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25 Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its 

prevailing sanctions policies and procedures as set forth in the Constitution of Kenya 

and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that 

may have been paid or are to be paid to agents or any other party with respect to the 

bidding process or execution of the Contract. The information disclosed must include 

at least the name and address of the agent or other party, the amount and currency, 

and the purpose of the commission, gratuity or fee. 

B Time Control 

26 Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the 

Contractor shall submit to the Project Manager for approval a Program showing the 

general methods, arrangements, order, and timing for all the activities in the Works. 

In the case of a lump sum contract, the activities in the Program shall be consistent 

with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining 

work, including any changes to the sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program 

at intervals no longer than the period stated in the SCC. If the Contractor does not 

submit an updated Program within this period, the Project Manager may withhold the 

amount stated in the SCC from the next payment certificate and continue to withhold 

this amount until the next payment after the date on which the overdue Program has 

been submitted. In the case of a lump sum contract, the Contractor shall provide an 

updated Activity Schedule within 14 days of being instructed to by the Project 

Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's 

obligations. The Contractor may revise the Program and submit it to the Project 

Manager again at any time. A revised Program shall show the effect of Variations and 

Compensation Events. 

27 Extension of the Intended Completion Date 
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27.1 The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work, which would cause the Contractor to incur additional 

cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Project Manager for a 

decision upon the effect of a Compensation Event or Variation and submitting full 

supporting information. If the Contractor has failed to give early warning of a delay 

or has failed to cooperate in dealing with a delay, the delay by this failure shall not 

be considered in assessing the new Intended Completion Date. 

28 Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Project Manager shall obtain priced proposals for achieving the 

necessary acceleration from the Contractor. If the Procuring Entity accepts these 

proposals, the Intended Completion Date shall be adjusted accordingly and confirmed 

by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring 

Entity, they are incorporated in the Contract Price and treated as a Variation. 

29 Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any 

activity within the Works. 

30 Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the 

plans for remaining work and to deal with matters raised in accordance with the early 

warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide 

copies of the record to those attending the meeting and to the Procuring Entity. The 

responsibility of the parties for actions to be taken shall be decided by the Project 

Manager either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

31 Early Warning 
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31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the work, 

increase the Contract Price, or delay the execution of the Works. The Project Manager 

may require the Contractor to provide an estimate of the expected effect of the future 

event or circumstance on the Contract Price and Completion Date. The estimate shall 

be provided by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting instruction 

of the Project Manager. 

C Quality Control 

32 Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of 

any Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Project Manager may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Project Manager considers may 

have a Defect. 

33 Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, 

the Contractor shall pay for the test and any samples. If there is no Defect, the test 

shall be a Compensation Event. 

34 Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end 

of the Defects Liability Period, which begins at Completion, and is defined in the SCC. 

The Defects Liability Period shall be extended for as long as Defects remain to be 

corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Project Manager's notice. 

35 Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project 

Manager's notice, the Project Manager shall assess the cost of having the Defect 

corrected, and the Contractor shall pay this amount. 

D Cost Control 



Section VI. General Conditions (GC) 
 

Page 201 of 240 

36 Contract Price5 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the 

Contractor. The Bill of Quantities is used to calculate the Contract Price. The 

Contractor will be paid for the quantity of the work accomplished at the rate in the 

Bill of Quantities for each item. 

37 Changes in the Contract Price6 

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities 

for the particular item by more than 25 percent, provided the change exceeds 1 

percent of the Initial Contract Price, the Project Manager shall adjust the rate to allow 

for the change. The Project Manager shall not adjust rates from changes in quantities 

if thereby the Initial Contract Price is exceeded by more than 15 percent, except with 

the prior approval of the Procuring Entity. 

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager 

with a detailed cost breakdown of any rate in the Bill of Quantities. 

38 Variations 

38.1 All Variations shall be included in updated Programs7 produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out 

the Variation when requested to do so by the Project Manager. The Project Manager 

shall assess the quotation, which shall be given within seven (7) days of the request 

or within any longer period stated by the Project Manager and before the Variation is 

ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the 

Variation and make a change to the Contract Price, which shall be based on the Project 

Manager's own forecast of the effects of the Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the work, no quotation shall 

be given and the Variation shall be treated as a Compensation Event. 

38.5 The Contractor shall not be entitled to additional payment for costs that could have 

been avoided by giving early warning 

 
5 In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 
36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The 
Activity Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used 
to monitor and control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall 
be made separately, the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule. 
6 In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the 
Contractor's own discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the 
Activity Schedule. 
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38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities 

and if, in the opinion of the Project Manager, the quantity of work above the limit 

stated in Sub-Clause 39.1 or the timing of its execution do not cause the cost per unit 

of quantity to change, the rate in the Bill of Quantities shall be used to calculate the 

value of the Variation. If the cost per unit of quantity changes, or if the nature or 

timing of the work in the Variation does not correspond with items in the Bill of 

Quantities, the quotation by the Contractor shall be in the form of new rates for the 

relevant items of work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering 

proposal at any time during the performance of the contract. The value engineering 

proposal shall, at a minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing 

contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description 

and estimate of costs (including life cycle costs) the Procuring Entity may incur 

in implementing the value engineering proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal 

demonstrates benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the 

functionality of the Works. 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor 

shall be the percentage specified in the SCC of the reduction in the Contract 

Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs 

due to any benefit described in (a) to (d) above, the amount to be paid to the 

Contractor shall be the full increase in the Contract Price. 

 
7 In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump sum contracts, delete this paragraph. 
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39 Cash Flow Forecasts 

39.1 When the Program8, is updated, the Contractor shall provide the Project Manager with 

an updated cash flow forecast. The cash flow forecast shall include different 

currencies, as defined in the Contract, converted as necessary using the Contract 

exchange rates. 

40 Payment Certificates 

40.1 The Contractor shall submit to the Project Manager monthly statements of the 

estimated value of the work executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the 

amount to be paid to the Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the 

Bill of Quantities that have been completed9. 

40.5 The value of work executed shall include the valuation of Variations and Compensation 

Events. 

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 

information. 

40.7 Where the contract price is different from the corrected tender price, in order to 

ensure the contractor is not paid less or more relative to the contract price (which 

would be the tender price), payment valuation certificates and variation orders on 

omissions and additions valued based on rates in the Bill of Quantities or schedule of 

rates in the Tender, will be adjusted by a plus or minus percentage. The percentage 

already worked out during tender evaluation is worked out as follows: (corrected 

tender price – tender price)/tender price X 100. 

41 Payments 

41.1 Payments shall be adjusted for deductions for advance payments and retention. The 

Procuring Entity shall pay the Contractor the amounts certified by the Project Manager 

within 30 days of the date of each certificate. If the Procuring Entity makes a late 

payment, the Contractor shall be paid interest on the late payment in the next 

payment. Interest shall be calculated from the date by which the payment should 

have been made up to the date when the late payment is made at the prevailing rate 

of interest for commercial borrowing for each of the currencies in which payments are 

made. 
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41.2 If an amount certified is increased in a later certificate or as a result of an award by 

the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed 

payment as set out in this clause. Interest shall be calculated from the date upon 

which the increased amount would have been certified in the absence of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the 

proportions of currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid 

for by the Procuring Entity and shall be deemed covered by other rates and prices in 

the Contract. 

42 Compensation Events 

42.1 The following shall be Compensation Events: 

a) The Procuring Entity does not give access to a part of the Site by the Site 

Possession Date pursuant to GCC Sub-Clause 20.1. 

b) The Procuring Entity modifies the Schedule of Other Contractors in a way that 

affects the work of the Contractor under the Contract. 

c) The Project Manager orders a delay or does not issue Drawings, 

Specifications, or instructions required for execution of the Works on time. 

d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon work, which is then found to have no Defects. 

e) The Project Manager unreasonably does not approve a subcontract to be let. 

f) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of the Letter of Acceptance from the 

information issued to bidders (including the Site Investigation Reports), from 

information available publicly and from a visual inspection of the Site. 

g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Procuring Entity, or additional work required for 

safety or other reasons. 

h) Other contractors, public authorities, utilities, or the Procuring Entity does not 

work within the dates and other constraints stated in the Contract, and they 

cause delay or extra cost to the Contractor. 

i) The advance payment is delayed. 

j) The effects on the Contractor of any of the Procuring Entity's Risks. 

k) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 
8 In lump sum contracts, add “or Activity Schedule” after “Program.” 

9 In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of 
completed activities in the Activity Schedule.” 
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42.2 If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased 

and/or the Intended Completion Date shall be extended. The Project Manager shall 

decide whether and by how much the Contract Price shall be increased and whether 

and by how much the Intended Completion Date shall be extended. 

42.3 As soon as information demonstrating the effect of each Compensation Event upon 

the Contractor's forecast cost has been provided by the Contractor, it shall be 

assessed by the Project Manager, and the Contract Price shall be adjusted accordingly. 

If the Contractor's forecast is deemed unreasonable, the Project Manager shall adjust 

the Contract Price based on the Project Manager's own forecast. The Project Manager 

shall assume that the Contractor shall react competently and promptly to the event. 

42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring 

Entity's interests are adversely affected by the Contractor's not having given early 

warning or not having cooperated with the Project Manager. 

43 Tax 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies 

are changed between the date 30 days before the submission of bids for the Contract 

and the date of the last Completion certificate. The adjustment shall be the change in 

the amount of tax payable by the Contractor, provided such changes are not already 

reflected in the Contract Price or are a result of GCC Clause 44. 

44 Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 

45 Price Adjustment 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 

the SCC. If so provided, the amounts certified in each payment certificate, before 

deducting for Advance Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency. A separate formula 

of the type specified below applies: 

P = A + B Im/Io 

Where:                                                                                                P is the 

adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients10 specified in the SCC, representing the non-adjustable 

 
10 The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be 
the same in the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate 
figure (usually 0.15) to take account of fixed cost elements or other non-adjustable components. The sum of the adjustments for 
each currency are added to the Contract Price. 



Section VI. General Conditions (GC) 
 

Page 206 of 240 

and adjustable portions, respectively, of the Contract Price payable and Im is the 

index prevailing at the end of the month being invoiced and IOC is the index 

prevailing 30 days before Bid opening for inputs payable. 
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45.2 If the value of the index is changed after it has been used in a calculation, the 

calculation shall be corrected and an adjustment made in the next payment certificate. 

The index value shall be deemed to take account of all changes in cost due to 

fluctuations in costs. 

46 Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the 

proportion stated in the SCC until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in 

accordance with GCC 53.1, half the total amount retained shall be repaid to the 

Contractor and half when the Defects Liability Period has passed and the Project 

Manager has certified that all Defects notified by the Project Manager to the 

Contractor before the end of this period have been corrected. The Contractor may 

substitute retention money with an “on demand” Bank guarantee. 

47 Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per 

day stated in the SCC for each day that the Completion Date is later than the Intended 

Completion Date. The total amount of liquidated damages shall not exceed the 

amount defined in the SCC. The Procuring Entity may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages shall not affect the 

Contractor's liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages by 

the Contractor by adjusting the next payment certificate. The Contractor shall be paid 

interest on the overpayment, calculated from the date of payment to the date of 

repayment, at the rates specified in GCC Sub-Clause 41.1. 

48 Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated 

in the SCC for each day (less any days for which the Contractor is paid for 

acceleration) that the Completion is earlier than the Intended Completion Date. The 

Project Manager shall certify that the Works are complete, although they may not be 

due to be complete. 

49 Advance Payment 
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49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts 

stated in the SCC by the date stated in the SCC, against provision by the Contractor 

of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 

Procuring Entity in amounts and currencies equal to the advance payment. The 

Guarantee shall remain effective until the advance payment has been repaid, but the 

amount of the Guarantee shall be progressively reduced by the amounts repaid by 

the Contractor. Interest shall not be charged on the advance payment. 

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, 

Materials, and mobilization expenses required specifically for execution of the 

Contract. The Contractor shall demonstrate that advance payment has been used in 

this way by supplying copies of invoices or other documents to the Project Manager. 

49.3 The advance payment shall be repaid by deducting proportionate amounts from 

payments otherwise due to the Contractor, following the schedule of completed 

percentages of the Works on a payment basis. No account shall be taken of the 

advance payment or its repayment in assessing valuations of work done, Variations, 

price adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

50 Securities 

50.1 The Performance Security shall be provided to the Procuring Entity no later than the 

date specified in the Letter of Acceptance and shall be issued in an amount specified 

in the SCC, by a bank or surety acceptable to the Procuring Entity, and denominated 

in the types and proportions of the currencies in which the Contract Price is payable. 

The Performance Security shall be valid until a date 28 day from the date of issue of 

the Certificate of Completion in the case of a Bank Guarantee, and until one year from 

the date of issue of the Completion Certificate in the case of a Performance Bond. 

51 Dayworks 

51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the 

Project Manager has given written instructions in advance for additional work to be 

paid for in that way. 

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms 

approved by the Project Manager. Each completed form shall be verified and signed 

by the Project Manager within two days of the work being done. 

51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

52 Cost of   Repairs 
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52.1 Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by the 

Contractor at the Contractor's cost if the loss or damage arises from the Contractor's 

acts or omissions. 

E Finishing the Contract 

53 Completion 

53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion 

of the Works, and the Project Manager shall do so upon deciding that the whole of 

the Works is completed. 

54 Taking Over 

54.1 The Procuring Entity shall take over the Site and the Works within seven days of the 

Project Manager's issuing a certificate of Completion. 

55 Final Account 

55.1 The Contractor shall supply the Project Manager with a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end of 

the Defects Liability Period. The Project Manager shall issue a Defects Liability 

Certificate and certify any final payment that is due to the Contractor within 56 days 

of receiving the Contractor's account if it is correct and complete. If it is not, the 

Project Manager shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Final Account is still unsatisfactory 

after it has been resubmitted, the Project Manager shall decide on the amount payable 

to the Contractor and issue a payment certificate. 

56 Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the SCC pursuant to GCC Sub-Clause 56.1, or they do not receive the Project 

Manager's approval, the Project Manager shall withhold the amount stated in the 

SCC from payments due to the Contractor. 

57 Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 
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a) the Contractor stops work for 30 days when no stoppage of work is shown on 

the current Program and the stoppage has not been authorized by the 

Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into 

liquidation other than for a reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring 

Entity to the Contractor within 84 days of the date of the Project Manager's 

certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is 

a fundamental breach of Contract and the Contractor fails to correct it within 

a reasonable period of time determined by the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of 

days for which the maximum amount of liquidated damages can be paid, as 

defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in 

Fraud and Corruption, as defined in paragraph 2.2 a of the Appendix A to the 

GCC, in competing for or in executing the Contract, then the Procuring Entity 

may, after giving fourteen (14) days written notice to the Contractor, 

terminate the Contract and expel him from the Site. 
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57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for 

convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, the 

Project Manager shall decide whether the breach is fundamental or  not. 

58 Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the work done 

and Materials ordered less advance payments received up to the date of the issue of 

the certificate and less the percentage to apply to the value of the work not 

completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If 

the total amount due to the Procuring Entity exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a 

fundamental breach of Contract by the Procuring Entity, the Project Manager shall 

issue a certificate for the value of the work done, Materials ordered, the reasonable 

cost of removal of Equipment, repatriation of the Contractor's personnel employed 

solely on the Works, and the Contractor's costs of protecting and securing the Works, 

and less advance payments received up to the date of the certificate. 

59 Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Procuring Entity if the Contract is terminated 

because of the Contractor's default. 

60 Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Procuring Entity or the Contractor, the Project 

Manager shall certify that the Contract has been frustrated. The Contractor shall make 

the Site safe and stop work as quickly as possible after receiving this certificate and 

shall be paid for all work carried out before receiving it and for any work carried out 

afterwards to which a commitment was made. 
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3.2 Section VII. Particular Conditions 

Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

A. General 

GCC 1.1 (q) 
The Procuring Entity is Principal Secretary, State Department for Agriculture, 
Ministry of Agriculture and Livestock Development 

GCC 1.1 (u) 
The Intended Completion Date for the whole of the Works shall be Six (6) months 
after commencement of works. 

GCC 1.1 (x) The Project Manager is Engineering Secretary, Kilimo House, 5th Floor  

GCC 1.1 (z) The Site is located at Almandu Village, Wajir West Constituency, Wajir County 

GCC 1.1 (cc) The Start Date shall be not later than 14 days after site handing over 

GCC 1.1 
(gg) 

Description of the works 

The contract works include: 

 Drilling and Construction of the Borehole 

 Borehole Test Pumping 

 Equipping of the Borehole 

 Supply and Installation of Solar Panels  

 Construction of Steel Water Tower 

 Supply and Installation of a 10,000 Approved Plastic Water 

Storage Tank 

 Construction of 2No. Standard Community Water Kiosks with 

Slab for Installing 5,000 Litre Approved Plastic Water 

Storage Tank 

 Conveyance and Plumbing Works  

 Construction of Auxiliary Structures 

Note: All the above works should be as per the attached Drawings and Bills of 

Quantities (BoQs). 

GCC 2.2 Sectional Completions are: N/A   

GCC 5.1 The Project Manager [may or may not] delegate any of his duties and responsibilities. 

GCC 6.1 The Electronic Transmission System is: None 
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Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

GCC 6.1 

The Employer’s address for the purpose of communications is: 

Principal Secretary 
State Department for Agriculture 
Kilimo House, Cathedral Road 
P.O. Box 300028 - 00100 
Nairobi, Kenya 
Tel: + 254-20-2718870/9 
Fax: +254-20-2711149 
E-mail: psagriculture@kilimo.go.ke  
 

The Contractor’s address for the purpose of communications is: [state full 
address, telephone, fax and e-mail] 

GCC 8.1 Schedule of other contractors: N/A 

GCC 9.1 

Key Personnel 

GCC 9.1 is replaced with the following: 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the 
Special Conditions of Contract. The Contractor shall employ the Key Personnel 
and use the equipment identified in its Bid, to carry out the Works or other 
personnel and equipment approved by the Project Manager. The Project 
Manager shall approve any proposed replacement of Key Personnel and 
equipment only if their relevant qualifications or characteristics are substantially 
equal to or better than those proposed in the Bid. 
[Insert the name/s of each Key Personnel agreed by the Procuring Entity prior to 
Contract signature.] 

GCC 13.1 

The minimum insurance amounts and deductibles shall be: 

(a). for loss or damage to the Works, Plant and Materials: KES 100,000.00 

(b). For loss or damage to Equipment: KES 50,000.00 

(c). for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract KES 50,000.00 

(d). for personal injury or death:  

(i) of the Contractor’s employees: KES 50,000.00 

(ii) of other people:  KES 100,000.00 

GCC 14.1 Site Data are: design report, drawings and any other investigation as may 

mailto:psagriculture@kilimo.go.ke
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Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

be required by the engineer 

GCC 20.1 
The Site Possession Date(s) shall be: not later than 14 days after contract 
signing 

GCC 23.1 & 

GCC 23.2 

 

Appointing Authority for the Adjudicator:  

Chartered Institute of Arbitrators, Kenya 

P.O. Box 50163 - 00200  

Nairobi, Kenya  

Email Address: info@ciarbkenya.org 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: as per 
as body’s policy 

B. Time Control 

GCC 26.1 
The Contractor shall submit for approval a Program for the Works within 7 days from 
the date of the Letter of Acceptance. 

GCC 26.3 

The period between Programme updates is 30 days.  

The amount to be withheld for late submission of an updated Programme is: 10% 
of amount due in next certificate 

C. Quality Control 

GCC 34.1 
The Contract Period is: 180 Days (6 Months) 

The Defects Liability Period is 30 Days (1 Month) 

D. Cost Control 

GCC 38.9 
If the value engineering proposal is approved by the Procuring Entity the amount to 
be paid to the Contractor shall be N/A % of the reduction in the Contract Price.  

GCC 44.1 The currency of the Procuring Entity’s Country is: Kenya Shillings 

GCC 45.1 

The Contract “is not” subject to price adjustment in accordance with GCC Clause 45, 
and the following information regarding coefficients [specify “does” or “does not”] 
apply. 

The coefficients for adjustment of prices are: 

(a)  N/A percent nonadjustable element (coefficient A). 

mailto:info@ciarbkenya.org
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Number of 
GC Clause  

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

(ib) N/A percent adjustable element (coefficient B). 

(c) The Index I for shall be N/A 

GCC 46.1 The proportion of payments retained is: 10% 

GCC 47.1 
The liquidated damages for the whole of the Works are 0.05 per day. The maximum 
amount of liquidated damages for the whole of the Works is 10 of the final Contract 
Price. 

GCC 48.1 
The Bonus for the whole of the Works is [insert percentage of final Contract Price] per 
day. The maximum amount of Bonus for the whole of the Works is 0% of the final 
Contract Price. 

GCC 49.1 
The Advance Payments shall be: 0% and shall be paid to the Contractor no later than 
N/A 

GCC 50.1 

The Performance Security amount is 10% of contract sum in the form 

(a) Performance Security – Bank Guarantee:  in the amount(s) of 10 percent of the 
Accepted Contract Amount and in the same currency (ies) of the Accepted 
Contract Amount. 

(b) Performance Security – Performance Bond: in the amount(s) of 10 percent of the 
Accepted Contract Amount and in the same currency (ies) of the Accepted 
Contract Amount.  

E. Finishing the Contract 

GCC 56.1 

The date by which operating and maintenance manuals are required is date of 
completion of works 

The date by which “as built” drawings are required is date of completion of works 

GCC 56.2 
The amount to be withheld for failing to produce “as built” drawings and/or operating 

and maintenance manuals by the date required in GCC 58.1 is KES 100,000.00 

GCC 57.2 
(g) 

The maximum number of days is: 30 days 

GCC 58.1 
The percentage to apply to the value of the work not completed, representing the 
Procuring Entity’s additional cost for completing the Works, is 100% 
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3.3 Section VIII. Contract Forms 

This Section contains Contract Forms which, once completed, will constitute part of the 

Contract. The forms for Contract Agreement, Performance Security and Advance Payment 

Security, when required, shall only be completed by the successful Bidder, after contract 

award 

Table of Forms 

3.3 Section VIII. Contract Forms ............................................................................... 216 

Letter of Award .................................................................................................216 

Contract Agreement .........................................................................................217 

Performance Security .......................................................................................219 

Option I: Unconditional Demand Bank Guarantee] ................................................... 219 

Option II: Performance Bond ................................................................................. 221 

Retention Money Security .................................................................................224 
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Letter of Award 

[letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract 

and identification number, as given in the Contract Data] for the Accepted Contract Amount 

[amount in numbers and words] [name of currency], as corrected and modified in 

accordance with the Instructions to Tenderers, is hereby accepted by    (name of 

Procuring Entity). 

You are requested to furnish the Performance Security within    (Insert 

Number of Days)   days in accordance with the Conditions of Contract, using, for 

that purpose, one of the Performance Security Forms included in Section VIII, Contract 

Forms, of the Tender Document. 

Authorized Signature:       . 

Name and Title of Signatory:       

Name of Procuring Entity        

Attachment: Contract Agreement       
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Contract Agreement 

 

THIS AGREEMENT made the  day of   , 20,   between 

   of (hereinafter “the Procuring Entity”), of the one part, and  of 

 (hereinafter “the Contractor”), of the other part:  

WHEREAS the Procuring Entity desires that the Works known as  should be executed 

by the Contractor, and has accepted a Tender by the Contractor for the execution and 

completion of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement. This Agreement shall prevail over all other Contract 

documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the 

contract. 

3. In consideration of the payments to be made by the Procuring Entity to the 

Contractor as specified in this Agreement, the Contractor hereby covenants with the 

Procuring Entity to execute the Works and to remedy defects therein in conformity 

in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the 

Contract Price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the Contract. 
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IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 

accordance with the Laws of Kenya on the day, month and year specified above. 

Signed and sealed by     (for the Procuring Entity) 

Signed and sealed by      (for the Contractor). 
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Performance Security 

Option I: Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring 

Entity]  

Date:   [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

 

1. We have been informed that  (hereinafter called "the 

Contractor") has entered into Contract No.   dated   with (name 

of Procuring Entity)  (the Procuring Entity as the Beneficiary), 

for the execution of  (hereinafter called "the Contract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, a 

performance guarantee is required. 

 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to 

pay the Beneficiary any sum or sums not exceeding in total an amount of

 

(in words ),11 such sum being payable in the types and proportions of currencies 

in which the Contract Price is payable, upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the 

demand itself or in a separate signed document accompanying or identifying the 

demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your 

demand or the sum specified therein. 

4. This guarantee shall expire, no later than the …. Day of …………, 2....12, and any 

 

11 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 
specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency 
of the Contract or a freely convertible currency acceptable to the Beneficiary. 

12 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. 
The Procuring Entity should note that in the event of an extension of this date for completion of the 
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. 
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demand for payment under it must be received by us at the office indicated above on 

or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to 

exceed [six months] [one year], in response to the Beneficiary's written request for 

such extension, such request to be presented to the Guarantor before the expiry of 

the guarantee.” 

[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and 

shall be deleted from the final product.

 
Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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Option II: Performance Bond 

[Note: Procuring Entities are advised to use Performance Security – Unconditional 

Demand Bank Guarantee instead of Performance Bond due to difficulties involved in 

calling Bond holder to action] 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:   [insert name and Address of Procuring Entity] 

Date:     [Insert date of issue]. 

PERFORMANCE BOND No.:         

Guarantor:    [Insert name and address of place of issue, unless indicated 

in the letterhead] 

 

1. By this Bond  as   Principal (hereinafter called “the Contractor”) 

and     as Surety (hereinafter called  “the  Surety”),  are  held  

and  firmly  bound  unto    ] as Obligee (hereinafter called “the 

Procuring Entity”) in the amount of    for the payment of which 

sum well and truly to be made in the types and proportions of currencies in which 

the Contract Price is payable, the Contractor and the Surety bind themselves, 

their heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the 

Procuring Entity dated the   day of  , 20 , for   in 

accordance with the documents, plans, specifications, and amendments thereto, 

which to the extent herein provided for, are by reference made part hereof and 

are hereinafter referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor 

shall promptly and faithfully perform the said Contract (including any 

amendments thereto), then this obligation shall be null and void; otherwise, it 

shall remain in full force and effect. Whenever the Contractor shall be, and 

declared by the Procuring Entity to be, in default under the Contract, the 

Procuring Entity having performed the Procuring Entity's obligations thereunder, 
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the Surety may promptly remedy the default, or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the 

Procuring Entity for completing the Contract in accordance with its terms 

and conditions, and upon determination by the Procuring Entity and the 

Surety of the lowest responsive Tenderers, arrange for a Contract between 

such Tenderer, and Procuring Entity and make available as work 

progresses (even though there should be a default or a succession of 

defaults under the Contract or Contracts of completion arranged under 

this paragraph) sufficient funds to pay the cost of completion less the 

Balance of the Contract Price; but not exceeding, including other costs and 

damages for which the Surety may be liable hereunder, the amount set 

forth in the first paragraph hereof. The term “Balance of the Contract 

Price,” as used in this paragraph, shall mean the total amount payable by 

Procuring Entity to Contractor under the Contract, less the amount 

properly paid by Procuring Entity to Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to 

complete the Contract in accordance with its terms and conditions up to a 

total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this 

Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year 

from the date of the issuing of the Taking-Over Certificate. No right of action 

shall accrue on this Bond to or for the use of any person or corporation other 

than the Procuring Entity named herein or the heirs, executors, administrators, 

successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his 

seal, and the Surety has caused these presents to be sealed with his corporate 

seal duly attested by the signature of his legal representative, this day  of 

 20  . 

SIGNED ON   on behalf of   By  in the capacity of In the presence of  
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SIGNED ON   on behalf of   By  in the capacity of In the presence of  
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Retention Money Security 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:    [Insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

1. We have been informed that  [insert name of Contractor, which in the 

case of a joint venture shall be the name of the joint venture] (hereinafter called 

"the Contractor") has entered into Contract No.   [insert reference number 

of the contract] dated  with the Beneficiary, for the execution of  

  [insert name of contract and brief 

description of Works] (hereinafter called "the Contract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, the 

Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention 

Money”), and that when the Taking-Over Certificate has been issued under the 

Contract and the first half of the Retention Money has been certified for payment, 

and payment of [insert the second half of the Retention Money] is to be made against 

a Retention Money guarantee. 

 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to 

pay the Beneficiary any sum or sums not exceeding in total an amount of [insert 

amount in figures] ([insert amount in words13  ]) upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 

statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Contractor is in breach of 

its obligation(s) under the Contract, without your needing to prove or show grounds 

for your demand or the sum specified therein. 

 

4. A demand under this guarantee may be presented as from the presentation to the 

Guarantor of a certificate from the Beneficiary's bank stating that the second half of 

the Retention Money as referred to above has been credited to the Contractor on its 

 
13 The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 
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account number  at  [insert name and address of 

Applicant's bank]. 

 

5. This guarantee shall expire no later than the  Day of   , 2 

  14, and any demand for payment under it 

must be received by us at the office indicated above on or before that date. 

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to 

exceed [six months] [one year], in response to the Beneficiary's written request for 

such extension, such request to be presented to the Guarantor before the expiry of 

the guarantee. 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall 

be deleted from the final product.

 
14 Insert a date that is twenty-eight days after the expiry of retention period after the actual completion 
date of the contract. The Procuring Entity should note that in the event of an extension of this date for 
completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from 
the Guarantor. Such request must be in writing and must be made prior to the expiration date established 
in the guarantee. 
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NOTE:  ALL ITALICIZED TEXT (INCLUDING FOOTNOTES) IS FOR USE IN 

PREPARING THIS FORM AND SHALL BE DELETED FROM THE FINAL 

PRODUCT. 


